
1 of z 

INFORMATION FOR TENDERER 

Kaymonto & Partners 
Suit# 1A, Plot# 68/A, Road# 05, Old OOHS, Banani, Dhaka 
1206. 
Post tender meeting will be held two days after issuing tender 
document. 

Place/Date/Time of Tender 
Meeting 

Kaymonto & Partners Opening Tender Document 

Kaymonto & Partners 
Suit# 1A, Plot# 68/A, Road# 05, Old OOHS, Banani, Dhaka 
1206. 

Receiving Tender Document 

Aminur Rahman, Project Director 
Kaymonto & Partners 
Project Management Consultant of Bengal Hotels and Resorts 
(BHRL) Project 
Suit# 1A, Plot# 68/A, Road# 05, Old OOHS, Banani, Dhaka 
1206. 

Issuing Tender Document 
(Principal) 

OFFICE ADDRESS 
INFORMATION 

16th May 2018; 1600 Hrs Tender Opening Date and Time 

161h May 2018; 1500 Hrs Tender Closing Date and Time 

1 Olh May 2018; 1500 Hrs 
Venue: Kaymonto & Partners 
Suit# 1A, Plot# 68/A, Road# 05, Old OOHS, Banani, Dhaka 
1206. 

Pre-Tender Meeting 

Online; 
http://www. bengalgroup. com/hotels 
Tender Document will also be available from the office of the 
Project Management Consultant, Kaymonto & Partners. 
Suit# 1A, Plot# 68/A, Road# 05, Old OOHS, Banani, Dhaka 

Tender Document Collection 

07lh May 2018 Tender Issue Date 

Bored Cast-in-Situ Piles for Foundation of the proposed Bengal 
Hotels and Resorts Project, Tejgaon-Gulshan Link Road, Dhaka. Tender Package Name 

LTM 004 Tender Package No 
Bengal Hotels and Resorts Project Project Name 

PARTICULAR INFORMATION 

NEDERLANDSE FINANCIERING- MAATSCAPPIJ VOOR 
ONTWIKKELINGSLANDEN N.V, Hague, Netherlands; and, 
INTERNATIONAL FINANCE CORPORATION (IFC). 

Development Partner 
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FUNDING INFORMATION 
Limited Tendering Method Procurement Method 

KEY INFORMATION 
O?lh May, 2018 Date of Issue: 
BHRUSHD/KP/L TM 004 Invitation Reference No 

Bored Cast-in-Situ Piles for Foundation of the proposed Bengal 
Hotels and Resorts Project, Tejgaon-Gulshan Link Road, Dhaka. Invitation For 

BENGAL HOTELS AND RESORTS LIMITED Procuring Entity Name: 

BENGAL HOTELS AND RESORTS LIMITED 

Invitation for Tender 

KAVHONTO 
ePARTNER\ BENGAL 

hotels & resorts 
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Project Management Consultant 
amin.rahman@kaymonto.com I www.kaymonto.com 

- Project Director 
KAYMONTO & PARTNERS 

The procuring entity reserves the right to accept or reject all tenders. 

Email: amin.rahman@kaymonto.com Contact Details of Official 
Inviting Tender: 

Kaymonto & Partners 
Suit# 1A, Plot# 68/A, Road# 05, Old DOHS, Banani, Dhaka 
1206. 

Address of Official Inviting 
Tender: 

Designation of Official Inviting 
Tender: Project Director, Project Management Consultant 

Aminur Rahman Name of Official Inviting 
Tender: 

Lot Identification Location Security Completion 
No. Amount Period 

Installation of Cast-in-situ bored piles of 223 
numbers, 1200mm diameter having 39 
meters or required depth. Work involves Tejgaon- 

1 boring/drilling as per specification, rebar Gulshan Link N/A 90 Days fabrication and cage lowering, Road flushing/washing, concrete pouring 
maintaining the standard and specification 
and backfilling of boreholes after castina. 

PROCURING ENTITY DETAILS 

Tender Lot Information: 

NIA Tender Document Price: 

1. Survey & Layout 
2 Pile borino 
3. Fabrication of Reinforcement Cage and lowering 
4. Flushing/Washing of Bore-holes with Bentonite slurry 
5. Pile Concreting 
6. Backfilling of boreholes 
7. Removal of spoil/mud 
8. Pile Testing 

a. Static load Testing (Optional) 
b. Pile integrity Testing 

Brief Description of Related 
Services: 

Installation of Cast-in-situ bored piles of 223 numbers, 1200mm 
diameter having 39 meters or required depth. Work involves 
boring/drilling as per specification, rebar fabrication and cage 
lowering, flushing/washing, concrete pouring maintaining the 
standard and specification and backfilling of boreholes after 
castin . 

Brief Description of Works: 

(ii) Have successfully executed 1200mm -1500mm diameter 
of Bored Cast-in-Situ piles of minimum 50-meter depths 
and total of 300 numbers; 

(iii) Minimum value of piling works executed is Tk 15 core in 
last three (03) years; 

As a Prime Contractor or Subcontractor shall have 
executed Bored Pile Construction Works for at least Five 
(5) contract(s); 

(i) 

Eligibility of Tenderer: 

KAVHONTO 
tPARTNERJ BENGAL 

hotels & resorts 
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Section 1. Instructions to Tenderers 
 

A. General 

1. Scope of Tender 1.1 The Procuring Entity, as indicated in the Tender Data Sheet (TDS) 
issues this Tender Document for the procurement of Works and 
physical services incidental thereto as specified in the TDS and as 
detailed in Section 6: Bill of Quantities. The name of the Tender 
and the number and identification of its constituent lot(s) are stated 
in the TDS. 

1.2 The successful Tenderer shall be required to execute the Works 
and physical services as specified in the General Conditions of 
Contract 

2. Interpretation 2.1 Throughout this Tender Document: 

(a) the term “in writing” means communication written by hand or 
machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice versa;   

(c) “day” means calendar days unless otherwise specified as working 
days; 

(d) “Person” means and includes an individual, body of individuals, 
sole proprietorship, partnership, company, association or 
cooperative society that wishes to participate in Procurement 
proceedings; 

(e) “Tenderer” meansa Person who submits a Tender; 

(f) “Tender Document” means the Document provided by a Procuring 
Entity to a Tenderer as a basis for preparation of the Tender; and 

(g) “Tender” depending on the context, means a Tender submitted by 
a Tenderer for execution of Works and physical services to a 
Procuring Entity in response to an Invitation for Tender.  

3. Source of Funds 3.1 The Procuring Entity has been allocated public funds as 
indicated in the TDS and intends to apply a portion of the funds 
to eligible payments under the Contract for which this Tender 
Document is issued.  

3.2 For the purpose of this provision, “public funds” means any 
monetary resources appropriated to the Procuring Entity under 
Government budget, or loan, grants and credits placed at the 
disposal of the Procuring Entity through the Government by the 
development partners or foreign states or organisations. 

3.3 Payments by the development partner, if so indicated in the 
TDS, will be made only at the request of the Government and 
upon approval by the development partner or foreign state or 
Organisation in accordance with the applicable Loan / Credit / 
Grant Agreement, and will be subject in all respects to the terms 
and conditions of that Agreement. 
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4. Corrupt, Fraudulent, 
Collusive, Coercive (or 
Obstructive in case of 
Development Partner) 
Practices 

4.1 The Government and the Development Partner, if applicable 
requires that the Procuring Entity as well as the Tenderers and 
Contracts (including, sub-contractors, agents, personnel, 
consultants, and service providers) shall observe the highest 
standard of ethics during implementation of procurement 
proceedings and the execution of Contracts under public funds. 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth 
below  as follows: 

(a) “corrupt practice” means offering,   giving or promising to 
give, receiving, or soliciting either directly or indirectly, to any 
officer or employee of the Procuring Entity or other public or 
private authority or individual, a gratuity in any form;  
employment or any other thing or service of value as an 
inducement with respect to an act or decision  or method 
followed by the Procuring Entity in connection with a 
Procurement proceeding or Contract execution; 

(b) “fraudulent practice” means   the misrepresentation or omission 
of facts in order to influence a decision to be taken in a  
Procurement proceeding or Contract execution; 

(c) “collusive practice” means a scheme or arrangement between 
two (2)  or more Persons, with or without the knowledge of the  
Procuring Entity, that is designed to  arbitrarily reduce the 
number of Tenders submitted or fix Tender prices at artificial, 
non-competitive levels,  thereby denying the Procuring Entity 
the benefits of competitive price arising from genuine and open 
competition; 

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence a 
decision to be taken in the Procurement proceeding or the 
execution of a Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders. 

(e) “Obstructive practice” (applicable in case of Development 
Partner) means deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or 
making false statements to investigators in order to 
materially impede an investigation into allegations of a 
corrupt, fraudulent, coercive or  collusive practice; and /or 
threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

4.3 Should any corrupt, fraudulent, collusive, coercive (or 
obstructive in case of Development Partner) practice of any kind 
is determined by the Procuring Entity or the Development 
Partner, if applicable, this will be dealt in accordance with the 
provisions of the Public Procurement Act and Rules and 
Guidelines of the Development Partners as stated in the ITT Sub 
Clause 3.3. In case of obstructive practice, this will be dealt in 
accordance with Development Partners Guidelines. 
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4.4 If corrupt, fraudulent, collusive,  coercive (or obstructive in case 
of Development Partner) practices of any kind is determined by 
the Procuring Entity against any Tenderer or Contracts 
(including sub-contractors, agents, personnel, consultants, and 
service providers) in competing for, or in executing, a contract 
under public fund: 

(a) Procuring Entity and/or the Development Partner shall 
exclude the concerned Tenderer from further 
participation in the concerned procurement proceedings;  

(b) Procuring Entity and/or the Development Partner shall 
reject any recommendation for award that had been 
proposed for that concerned Tenderer; 

(c) Procuring Entity and/or the Development Partner shall 
declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time; 

(d) Development Partner shall sanction  the concerned 
Tenderer or  individual, at any time, in accordance with 
prevailing Development Partner’ sanctions procedures, 
including by publicly declaring such Tenderer or 
individual ineligible, either indefinitely or for a stated 
period of time: (i) to be awarded a Development Partner-
financed contract; and (ii) to be a nominated sub-
contractor, consultant, manufacturer or Contractor, or 
service provider of an otherwise eligible firm being 
awarded a Development Partner-financed contract; and  

(e) Development Partner shall cancel the portion of the loan 
allocated to a contract if it determines at any time that 
representatives of the Procuring Entity or of a beneficiary 
of the loan engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices during the procurement 
or the execution of that Development Partner financed 
contract, without the Procuring Entity having taken timely 
and appropriate action satisfactory to the Development 
Partner to remedy the situation. 

 

4.5 Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion (and obstruction, in case of 
Development Partner)   of the Public Procurement Act, 2006,  the 
Public Procurement Rules, 2008 and others as stated in GCC 
Clause 38. 

4.6 In further pursuance of this policy, Tenderers, Contractors and 
their sub-contractors, agents, personnel, consultants, service 
providers shall permit the Government and the Development 
Partner to inspect any accounts and records and other 
documents relating to the Tender submission and contract 
performance, and to have them audited by auditors appointed 
by the Government and/or the Development Partner during the 
procurement or the execution of that Development Partner 
financed contract. 
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5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential 
Tenderers from all countries, except for any specified in the 
TDS.  

5.2 Tenderers shall have the legal capacity to enter into the 
Contract under the Applicable law. 

5.3 Tenderers shall be enrolled in the relevant professional or 
trade organisations registered in Bangladesh. 

5.4 Tenderers may be a physical or juridical individual or body 
of individuals, or company, association or any combination 
of them in the form of a Joint Venture(JV) invited to take 
part in public procurement or seeking to be so invited or 
submitting a Tender in response to an Invitation for 
Tenders.    

5.5 Tenderers shall have fulfilled its obligations to pay taxes 
and social security contributions under the provisions of 
laws and regulations of the country of its origin. 

5.6 Tenderers should not be associated, or have been 
associated in the past, directly or indirectly, with a 
consultant or any of its affiliates which have been engaged 
by the Procuring Entity to provide consulting services for 
the preparation of the design, specifications, and other 
documents to be used for the procurement of the works to 
be performed under this Invitation for Tenders. 

5.7 Tenderers in its own name or its other names or also in the 
case of its Persons in different names shall not be under a 
declaration of ineligibility for corrupt, fraudulent, collusive 
or coercive practices as stated under ITT Sub Clause 4.4 
(or obstructive practice, in case of Development Partner) in 
relation to the Development Partner’s Guidelines in 
projects financed by Development Partner. 

5.8 Tenderers are not restrained or barred from participating in 
Public Procurement on grounds of poor performance in the 
past under any Contract. 

5.9 Tenderers shall not be insolvent, be in receivership, be 
bankrupt, be in the process of bankruptcy, be not 
temporarily barred from undertaking business and it shall 
not be the subject of legal proceedings for any of the 
foregoing. 

5.10 Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially 
autonomous, it operates under commercial law, and it is 
not a dependent agency of the Procuring Entity. 

5.11 Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity will reasonably request. 

5.12 These above requirements for eligibility will extend, as 
applicable, to each JV partner and Subcontractor proposed 
by the Tenderers. 

5.13 Tenderers shall have the up-to-date valid license(s), issued 
by the corresponding competent authority, as specified in 
the TDS. 
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6. Eligible Materials, 
Equipment and Associated 
Services 

6.1 All materials, equipment and associated services to be 
supplied under the Contract are from eligible sources, 
unless their origin is from a country specified in the TDS. 

6.2 For the purposes of this Clause, “origin” means the place 
where the Materials and Equipment are mined, grown, 
cultivated, produced or manufactured or processed, or 
through manufacturing, processing, or assembling, another 
commercially recognized new product results that differs 
substantially in its basic characteristics from its components 
or the place from which the associated services are 
supplied. 

6.3 The origin of   materials and equipment and associated 
services is distinct from the nationality of the Tenderer. 

7. Site Visit 7.1 Tenderers are advised to visit and examine the Site of 
Works and its surroundings and obtain for itself on its own 
responsibility all information that may be necessary for 
preparing the Tender and entering into a contract for 
construction of the Works. The costs of visiting the Site 
shall be at Tenderer’s own expense. 

B. Tender Document 

8. Tender Document: 
General 

8.1 The Sections comprising the Tender Document are listed 
below, and should be read in conjunction with any 
Addendum issued under ITT Clause 11. 

• Section 1     Instructions to Tenderers (ITT) 

• Section 2     Tender Data Sheet (TDS) 

• Section 3     General Conditions of Contract (GCC) 

• Section 4     Particular Conditions of Contract (PCC) 

• Section 5     Tender and Contract Forms 

• Section 6     Bill of Quantities (BOQ) 

• Section 7     General Specifications  

• Section 8      Particular Specifications  

• Section 9      Drawings    

8.2 The Procuring Entity is not responsible for the completeness 
of the Tender Document and their addenda, if these were not 
purchased directly from the Procuring Entity, or through its 
agent as specified in the TDS. 

8.3 Tenderers are expected to examine all instructions, forms, 
terms, and specifications in the Tender Document as well 
as in addendum to Tender, if any. 

9. Clarification of Tender 
Document 

9.1 A prospective Tenderer requiring any clarification of the 
Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity’s address and within time as 
specified in the TDS. 

9.2 The Procuring Entity is not obliged to answer any 
clarification request received after that date as stated under 
ITT Sub Clause 9.1. 
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9.3 The Procuring Entity shall respond in writing within five (5) 
working days of receipt of any such request for clarification 
received under ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all 
those who have purchased the Tender Document, including 
a description of the enquiry but without identifying its source. 

9.5 Should the Procuring Entity deem it necessary to revise the 
Tender Document as a result of a clarification, it will do so 
following the procedure under ITT Clause 11. 

10. Pre-Tender Meeting 10.1 To clarify issues and to answer questions on any matter 
arising in the Tender Document, the Procuring Entity may, if 
stated in the TDS, hold a pre-Tender Meeting at the place, 
date and time as specified in the TDS. All potential Tenderers 
are encouraged and invited to attend the meeting, if it is held. 

10.2 Tenderers are requested to submit any questions in writing 
so as to reach the Procuring Entity not later than one day prior 
to the date of the meeting. 

10.3 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted 
within five (5) working  days after holding the meeting to all 
those who purchased the Tender document and to even 
those who did not attend the meeting. Any revision to the 
Tender Document listed in ITT Sub Clause 8.1 that may 
become necessary as a result of the pre-Tender meeting will 
be made by the Procuring Entity exclusively through the issue 
of an Addendum pursuant to ITT Sub Clause 11 and not 
through the minutes of the pre-Tender meeting.         

10.4 Non-attendance at the Pre-Tender meeting will not be a 
cause for disqualification of a Tenderer.   

11. Addendum to Tender 
Document 

11.1 At any time prior to the deadline for submission of Tenders, 
the Procuring Entity, on its own initiative or in response to an 
inquiry in writing from a Tenderer, having purchased the 
Tender Document, or as a result of a pre-Tender meeting 
may revise the Tender Document by issuing an Addendum. 

11.2 The Addendum issued under ITT Sub Clause 11.1 shall 
become an integral part of the Tender Document and shall 
have a date and an issue number and must be circulated by 
fax, mail or e-mail, to Tenderers who have purchased the 
Tender Documents, within five (5) working days of issuance 
of such Addendum, to enable Tenderers to take appropriate 
action 

11.3 The Procuring Entity shall also ensure posting of the relevant 
addenda with the reference number and date on their 
websites including notice boards, where the Procuring Entity 
had originally posted the IFTs. 
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11.4 To give a prospective Tenderer reasonable time in which to 
take an addendum into account in preparing its Tender, the 
Procuring Entity may, at its discretion, extend the deadline for 
the submission of Tenders, pursuant to ITT Sub Clause 42.2. 

11.5 If an addendum is issued when time remaining is less than 
one-third of the time allowed for the preparation of Tenders, 
the Procuring Entity at its discretion shall extend the deadline 
by an appropriate number of days for the submission of 
Tenders, depending upon the nature of the Procurement 
requirement and the addendum. In any case, the minimum 
time for such extension shall not be less than three (3) 
working days. 

C. Qualification Criteria 

12. General Criteria 12.1 Tenderers shall possess the necessary professional and 
technical qualifications and competence, financial 
resources, equipment and other physical facilities, 
managerial capability, specific experience, reputation, and 
the personnel, to perform the contract, which entails setting 
pass/fail criteria, which if not met by the Tenderers, will 
result in consideration of its Tender as non-responsive. 

12.2 In addition to meeting the eligibility criteria, as stated in ITT 
Clause 5, Tenderers must satisfy the other criteria stated 
in ITT Clauses 13 to 18 inclusive 

12.3 To qualify for multiple number of contracts/lots in a 
package made up of this and other individual contracts/lots 
for which Tenders are invited in the Invitation for Tenders, 
the Tenderers shall demonstrate having resources 
sufficient to meet the aggregate of the qualifying criteria for 
the individual contracts. The requirement of general 
experience as stated under ITT Sub Clause 14.1(a) and 
specific experience, unless otherwise of different nature, 
as stated under ITT Sub Clause 14.1(b) shall not be 
separately applicable for each individual lot. 

13. Litigation History 13.1 Litigation history shall comply with the requirement as 
stated under ITT Sub Clause15.1(c). 

14. Experience Criteria 14.1 Tenderers shall have the following minimum level of 
construction experience to qualify for the performance of 
the Works under the Contract: 

(a) a minimum number of years of general experience in 
the construction of works as Prime Contractor or 
Subcontractor or Management Contractor as 
specified in the TDS; and 

(b) specific experience as a Prime Contractor or 
Subcontractor or Management Contractor in 
construction works of a nature, complexity and 
methods/construction technology similar to the 
proposed Works, in at least a number of 
contract(s)and, each with a minimum value over the 
period, as specified in the TDS. 
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15. Financial Criteria 15.1 Tenderers shall have the following minimum level of 
financial capacity to qualify for the performance of the 
Works under the Contract. 

(a) the average annual construction turnover as 
specified in the   TDS during the period specified in 
the TDS;  

(b) availability of minimum liquid assets i.e working 
capital or credit facilities from any scheduled Bank of 
Bangladesh, net of other contractual commitments, 
of the amount as specified in the TDS;  

(c) satisfactory resolution of all claims under litigation 
cases and shall not have serious negative impact on 
the financial capacity of the Tenderers. All pending 
litigation shall be treated as resolved against the 
Tenderers; and 

(d) The Minimum Tender Capacity as specified in the 
TDS. 

16. Personnel Capacity 16.1 Tenderers shall have the following minimum level of 
personnel capacity to qualify for the performance of the 
Works under the Contract consisting of a Construction 
Project Manager, Engineers, and other key staff with 
qualifications and experience as specified in the TDS. 

17. Equipment Capacity 17.1 Tenderers shall own suitable equipment and other physical 
facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities 
for the desired period, where necessary or have assured 
access through lease, hire, or other such method, of the 
essential equipment, in full working order, as specified in 
the TDS. 

18. Joint Venture (JV) 18.1 Tenderers may participate in the procurement proceedings 
forming a Joint Venture(JV) by an agreement, executed case 
by case on a non-judicial stamp of value as specified in the 
TDS or alternately with the intent to enter into such an 
agreement supported by a Letter of Intent along with the 
proposed agreement duly signed by all legally authorised 
partners of the intended JV and authenticated by a Notary 
Public, with the declaration that the partners will execute the 
JV agreement in the event the Tenderer is successful. 

18.2 The figures for each of the partners of a JV shall be added 
together to determine the Tenderer’s compliance with the 
minimum qualifying criteria; however, for a JV under ITT Sub 
Clause 18.1, with number of partners as specified in the TDS 
to qualify, Leading partner and other partners must meet the 
criteria as specified in the TDS. Failure to comply with these 
requirements will result in non-responsiveness of the JV 
Tender. 

18.3 Each partner of the JV shall be jointly and severally liable for 
the execution of the Contract, all liabilities and ethical and 
legal obligations in accordance with the Contract terms. 
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18.4 JV shall nominate the Leading Partner as 
RPRESENTATIVE being entrusted with the Contract 
administration and management at Site who shall have the 
authority to conduct all business for and on behalf of any and 
all the partners of the JV during the Tendering process and, 
in the event the JV is awarded the Contract, during contract 
execution including the receipt of payments for and on behalf 
of the JV. 

19. Subcontractor(s) 19.1 Tenderers may intend to subcontract an activity or part of the 
Works, in which case such elements and the proposed 
Subcontractor shall be clearly identified. 

19.2 The Procuring Entity may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the 
Tenderers to propose an acceptable substitute. 

19.3 A Subcontractor may participate in more than one Tender, 
but only in that capacity. 

19.4 The Procuring Entity may also select in advance Nominated 
Subcontractor(s) to execute certain specific components of 
the Works and if so, those will be specified in the TDS. 

19.5 The successful Tenderer shall under no circumstances 
assign the Works or any part of it to a Subcontractor. 

 

D. Tender Preparation 

20. Only one Tender 20.1 Tenderers shall submit only one (1) Tender for each lot, 
either individually or as a JV. Tenderer who submits or 
participates in    more than one (1) Tender in one (1) lot of 
a package or in one (1) package with one (1) lot will cause 
all the Tenders of that particular Tenderer to be rejected. 

21. Cost of Tendering 21.1 Tenderers shall bear all costs associated with the 
preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those 
costs, regardless of the conduct or outcome of the 
Tendering process. 

22. Issuance and Sale of 
Tender Document 

22.1 The Procuring Entity shall make Tender Documents 
available immediately to the potential Tenderers, requesting 
and willing to purchase at the corresponding price by the 
date the advertisement has been published in the 
newspaper. 

22.2 There shall not be any pre-conditions whatsoever, for sale 
of Tender Documents and the sale of such Document shall 
be permitted up to the day prior to the day of  deadline for 
the submission of Tender. 
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23. Language of Tender 23.1 Tenders shall be written in the English language. 
Correspondences and documents relating to the Tender 
may be written in English or Bangla. Supporting documents 
and printed literature furnished by the Tenderers that are 
part of the Tender may be in another language, provided 
they are accompanied by an accurate translation of the 
relevant passages in the English or Bangla language, in 
which case, for purposes of interpretation of the Tender, 
such translation shall govern. 

23.2 Tenderers shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of Tender 24.1 The Tender prepared by the Tenderers shall comprise Two 
Envelope submitted simultaneously, one called the 
Technical Offer (Envelope -01) containing the documents 
listed in ITT 24.2 and other called the Financial Offer  
containing the documents listed in 24.3, both envelopes 
enclosed together in an outer Single envelope. 

24.2 The Technical Offer (Envelope-01) prepared by the 
Tenderers will comprise the following: 

(a) the Technical Offer Submission Letter (Form PW3A-
1a), as stated under ITT Sub Clause 25.1; 

(b) the Tenderer Information as stated under ITT 
Clauses 5, 29 and 32 (Form PW3A-2); 

(c) the Tender Security as stated under ITT Clauses 35, 
36 and 37. 

(d) the alternatives, if permissible, as stated under ITT 
Clause 26; 

(e) the written confirmation authorizing the signatory of 
the Tender to commit the Tenderer, as stated under 
ITT Sub Clause 40.3; 

(f) the Valid Trade license ; 

(g) documentary evidence of Tax Identification Number 
(TIN) and Value Added Tax (VAT) as a proof of taxation 
obligations as stated under  ITT Sub Clause 5.5;   

(h) the Technical Proposal  describing work  plan  & 
method, personnel, equipment  and schedules  as 
stated under ITT Clause 31;  

(i) documentary evidence as stated under ITT Clause 
29 and 32 establishing the Tenderer’s eligibility and 
the minimum qualifications of the Tenderers 
required to be met for due performance of the 
Works and physical services  under the Contract;  

(j) document establishing legal and financial autonomy 
and compliance with commercial law, as stated under 
ITT Sub Clause5.10 in case of government owned 
entity;  

(k) any other document as specified in the TDS. 
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24.3  The Financial Offer (Financial Envelope -02) prepared by 
the Tenderers will comprise the following: 

(a) the Financial Offer Submission Letter (Form PW3A-
1b), as stated under ITT Sub Clause 25.1; 

(b) the priced BOQ for each lot in accordance with ITT 
Clauses 25,27and 28; 

(c) the written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, as stated under ITT 
Sub Clause 40.3; 

(d) any other document as specified in the TDS. 

25. Tender Submission 
Letter and Bill of Quantities 

25.1 Tenderers shall submit the Technical Offer Submission 
Letter (Form PW3A-1a), which shall be completed without 
any alterations to its format, filling in all blank spaces with 
the information requested, failing which the Tender may be 
rejected as being incomplete. 

25.2 Tenderers shall submit the Financial Offer submission letter 
(Form PW3A-1b) along with priced BOQ using the form(s) 
furnished in Section 6: Bill of Quantities. 

25.3 If in preparing its Tender, the Tenderer has made errors in 
the unit rate or the total price, and wishes to correct such 
errors prior to submission of its Tender, it may do so, but 
shall ensure that each correction is initialled by the 
authorised person of the Tenderer. 

26. Alternatives 26.1 Unless otherwise specified in the TDS, alternative technical 
solutions shall not be considered. 

26.2 When specified in ITT clause 26.1, Tenderers are permitted 
to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS. 

26.3 Only the technical alternatives, if any, of the lowest 
evaluated Tenderer conforming to the basic technical 
requirements will be considered by the Procuring Entity. 

27. Tender Prices, Discounts 
and Price Adjustment 

27.1 The prices and discounts shall be quoted by the Tenderers 
in the Financial Offer Submission Letter (Form PW3A-1b). 

27.2 Tenderers shall fill in unit rates for all items of the Works 
both in figures and in words as described in the BOQ, 
excluding any discount offered. 

27.3 The items quantified in the BOQ for which no unit rates have 
been quoted by the Tenderer will not be paid for, by the 
Procuring Entity when executed and shall be deemed 
covered by the amounts of other rates in the BOQ and, it 
shall not be a reason to change the Tender price. 

27.4 The price to be quoted in the Financial Offer Submission 
Letter (Form PW3A-1b), as stated under ITT Sub Clause 
25.2, shall be the total price of the Tender, excluding any 
discounts offered. 
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27.5 Tenderers shall quote any unconditional discounts in the 
Financial Offer Submission Letter as stated under ITT Sub 
Clause 25.2. 

27.6 Tenderers wishing to offer any unconditional discount to 
any package or lot as applicable shall mention discount in 
percentage (%) in the Financial Offer Submission Letter 
(Form PW3A-1b). Discount shall be equally applicable on 
all the items of BOQ and shall be applied after arithmetic 
correction of the tender.  

27.7 All applicable taxes, custom duties, VAT and other levies 
payable by the Contractor under the Contract, or for any 
other causes, as of the date twenty-eight (28) days prior to 
the deadline for submission of Tenders, shall be included in 
the unit rates and the total Tender price submitted by the 
Tenderers. 

27.8 Unless otherwise specified in the TDS and provided in the 
Contract, the price of a Contract shall be fixed in which case 
the unit rates may not be modified in response to changes 
in economic or commercial conditions. 

27.9 If so stated under ITT Sub Clause 27.9, Tenders are being 
invited with a provision for price adjustments. The unit rates 
quoted by the Tenderers are subject to adjustment during 
the performance of the Contract in accordance with the 
provisions of General Condition of Contract (GCC) Clause 
69 and, in such case the Procuring Entity shall provide the 
indexes and weightings or coefficients in Appendix to the 
Tender (Table 1.1 and Table 1.2) for the price adjustment 
formulae as specified in the Particular Conditions of 
Contract (PCC). 

28. Tender Currency 28.1 Tenderers shall quote all prices in the Financial Offer 
Submission Letter and in the BOQ in Bangladesh Taka 
(BDT) currency. 

29. Documents Establishing 
Eligibility of the Tenderer 

29.1 Tenderers, if applying as a sole Tenderer, shall submit 
documentary evidence to establish its eligibility as stated 
under ITT Clause 5 and, in particular, it shall: 

(a) complete the eligibility declarations in the Technical 
Offer Submission Letter (Form PW3A-1a );  

(b) complete the Tenderer Information (Form PW3A-2); 

(c) complete Subcontractor Information (Form PW3A-
4), if it intends to engage any Subcontractor(s). 
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29.2 Tenderers, if applying as a partner of an existing or intended 
JV shall submit documentary evidence to establish its 
eligibility as stated under ITT Clause 5 and, in particular, in 
addition to as stated under ITT Sub Clause 29.1, it shall: 

(a) provide for each JV partner, completed JV Partner 
Information (Form PW3A-3);  

(b) provide the JV agreement or Letter of Intent along 
with the proposed agreement of the intended JV as 
stated under ITT Sub Clause 18.1 

30. Documents Establishing 
the Eligibility and Conformity 
of Materials, Equipment and 
Services 

30.1 Tenderers shall submit documentary evidence to 
establish the origin of all Materials, Equipment and 
services to be supplied under the Contract as stated 
under ITT Clause 6.  

30.2 To establish the conformity of the Materials, Equipment and 
services to be supplied under the Contract, the Tenderers 
shall furnish, as part of its Tender, the documentary 
evidence (which may be in the form of literature, 
specifications and brochures, drawings or data) that these 
conform to the technical specifications and standards 
specified in Section 7, General Specifications and 
Section 8, Particular Specifications. 

31. Documents Establishing 
Technical Proposal 

31.1 Tenderers shall furnish a Technical Proposal including a 
statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in TDS, in 
sufficient detail to demonstrate the adequacy of the 
Tenderer’s proposal to meet the work requirements and the 
completion time.   

32. Documents Establishing 
the Tenderer’s Qualification 

32.1 Tenderers shall complete and submit the Tenderer 
Information (Form PW3A-2/PW3A-3) and shall include 
documentary evidence, as applicable to satisfy the 
following: 

(a) general experience, of the entity(s) participating in the 
Tender, in construction works as stated under ITT Sub 
Clause 14.1(a), substantiated by the year of 
registration/constitution/licensing in its country of 
origin;  

(b) specific experience, of the entity(s) participating in the 
Tender, in construction works under public sector of 
similar nature and size as stated under ITT Sub 
Clause 14.1(b), substantiated by Completion 
Certificate (s) issued by the relevant Procuring 
Entity(s); 

(c) average annual construction turnover i.e. total 
certified payments received for contracts in progress 
or completed under public sector for a period as stated 
under ITT Sub Clause 15.1(a), substantiated by 
Statement(s) of Receipts, from any scheduled Bank of 
Bangladesh, issued not earlier than twenty-eight (28) 
days prior to the day of the original deadline for 
submission of Tenders; 
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(d) adequacy of minimum liquid assets i.e.  working 
capital substantiated by Audit Reports mentioned in (i) 
below or credit line(s) substantiated by any scheduled 
Bank of Bangladesh in the format as specified (Form 
PW3A-7), without alteration, issued not earlier than 
twenty-eight (28) days prior to the day of the original 
deadline for submission of Tenders for this Contract 
as stated under ITT Sub Clause 15.1(b); 

(e) information regarding claims under litigation, current 
or during the last years as specified in the TDS, in 
which the Tenderer is involved, the parties 
concerned, and value of claim as stated under ITT 
Sub Clause 15.1(c), substantiated by statement(s) of 
the entity(s) participating in the Tender in its letter-
head pad; 

(f) technical and administrative personnel along with their  
qualification and experience proposed for the Contract 
as stated under  ITT  Clause 16; 

(g) major items of construction equipment proposed to 
carry out the Contract as stated under  ITT Clause 
17, substantiated by statement(s) of the entity(s) 
participating in the Tender in its letter-head pad 
declaring source of its availability; 

(h) authority(s), to seek references from the Tenderer’s 

Bankers or any other sources, of the entity(s) 
participating in the Tender in its letter-head pad; 

(i) reports on the financial standing of the Tenderer, 
such as profit and loss statements and audited 
balance sheet for the past years as specified in the 
TDS, of the entity(s) participating in the Tender, 
substantiated by Audit Reports. 

33. Validity Period of Tender 33.1 Tenders shall remain valid for the period as specified in the 
TDS after the date of Tender submission deadline. A 
Tender valid for a period shorter than that specified will be 
considered, non- responsive. 

34. Extension of Tender 
Validityand Tender     
Security 

34.1 In exceptional circumstances, prior to the expiration of the 
Tender Validity period, the Procuring Entity may solicit all 
the Tenderers’ consent to an extension of the period of 
validity of their Tenders; provided that those Tenderers have 
passed the preliminary examination as stated under ITT 
Sub Clause 51.3.  

34.2 The request for extension of Tender Validity period shall 
state the new date of the validity of the Tender. 
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34.3 The request and the responses shall be made in writing. 
Validity of the Tender Security provided under ITT Clause 
35 shall also be suitably extended for twenty-eight (28) days 
beyond the new date for the expiry of the Tender Validity. If 
a Tenderer does not respond or refuses the request it shall 
not forfeit its Tender Security, but its Tender shall no longer 
be considered in the evaluation proceedings. A Tenderer 
agreeing to the request will not be required or permitted to 
modify its Tender. 

35. Tender Security 35.1 Tenderers shall furnish tender security as part of its 
Technical offer, in favour of the Procuring Entity or as 
otherwise directed on account of the Tenderer, a Tender 
Security in original form (not copy) and in the amount, as 
specified in the TDS. 

35.2 If the Tender is a Joint Venture, the Tenderer shall furnish 
as part of its Tender, in favour of the Procuring Entity or as 
otherwise directed on account of the title of the existing or 
intended JV or any of the partners of that JV or in the names 
of all future partners as named in the Letter of Intent of the 
JV, a Tender Security in original form and in the amount as 
stated under ITT Sub Clause 35.1. 

35.3 In case of substitution of the Tender as stated under ITT 
Clause 46 a new Tender Security shall be required in the 
substituted Tender. 

36. Form of Tender Security 36.1 The Tender Security shall: 

(a) at the Tenderer’s option, be either; 

i. in the form of a Bank Draft or Pay Order, or 

ii. in the form of an irrevocable unconditional Bank 
Guarantee  issued by any scheduled Bank of 
Bangladesh, in the format (Form PW3A-
6),without any alteration, furnished in Section 5: 
Tender and Contract Forms; 

(b) be payable promptly upon written demand by the 
Procuring Entity in the case of the conditions as 
stated under ITT Sub Clause 39.1  being invoked; 
and  

(c) remain valid for at least twenty-eight (28) days 
beyond the expiry date of the Tender  Validity in order 
to make a claim in due course against a Tenderer in 
the circumstances as stated  under ITT Sub Clause 
39.1. 

37. Authenticity of Tender 
Security 

37.1 The authenticity of the Tender Security submitted by a 
Tenderer may be examined and verified by the Procuring 
Entity at its discretion in writing from the Bank issuing the 
security. 

37.2 If a Tender Security is found to be not authentic, the 
Procuring Entity may proceed to take measures against 
that Tenderer as stated under ITT Sub Clause 4.4. 
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37.3 A Tender not accompanied by a valid Tender Security 
willbe considered non-responsive. 

38. Return of Tender 
Security 

38.1 No Tender Security shall be returned to the Tenderers 
before contract signing. 

38.2 Unsuccessful Tenderer’s Tender Security will be 
discharged or returned as soon as possible but within 
twenty-eight (28) days after the expiry of the   Tender 
Validity period as stated under ITT Sub Clauses 33.1. 

38.3 The Tender security of non-responsive tenderers shall be 
returned immediately after the evaluation report approved 
by the Approving Authority. 

38.4 The Tender Security of the successful Tenderer will be 
discharged upon the Tenderer’s furnishing of the 
performance security and signing of the Contract 
Agreement. 

39. Forfeiture of Tender 
Security 

39.1 The Tender Security may be forfeited, if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but 
within the validity of the Tender as stated under ITT 
Clause 33 and 34; or 

(b) refuses to accept a Notification of Award as stated 
under ITT Sub Clause 64.3; or 

(c) fails to furnish Performance Security as stated under 
ITT Sub Clause 65.1 and 65.2; or 

(d) refuses to sign the Contract as stated under ITTSub 
Clause 70.2; or 

(e) does not accept the correction of the Tender price 
following the correction of the arithmetic errors as 
stated under ITT Clause 55. 

40. Format and Signing of 
Tender 

40.1 Tenderers shall prepare one (1) original of the documents 
comprising the Technical Offer as described in ITT Clause 
24.2 and clearly mark it “ORIGINAL OF TECHNICAL 
OFFER”  In addition, the Tenderers shall prepare the 
number of copies of the Technical Offer, as specified in the 
TDS and clearly mark each of them “COPY OF THE 
TECHNICALOFFER.”  In the event of any discrepancy 
between the original and the copies, the ORIGINAL shall 
prevail. 

40.2 Tenderers shall prepare one (1) original of the documents 
comprising the Financial Offer as described in ITT Clause 
24.3 and clearly mark it “ORIGINAL OF 
FINANCIALOFFER” In addition, the Tenderers shall 
prepare the number of copies of the Financial Offer, as 
specified in the TDS and clearly mark each of them “COPY 
OF THE FINANCIAL OFFER” In the event of any 
discrepancy between the original and the copies, the 
ORIGINAL shall prevail. 

40.3 Alternatives, if permitted as stated under ITT Clause 26, 
shall be clearly marked “Alternative”. 
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40.4 The original and each copy of the Offer shall be typed or 
written in indelible ink and shall be signed by the Person 
duly authorized to sign on behalf of the Tenderer. This 
Tender specific authorization shall be attached to the 
Technical Offer Submission Letter (Form PW3A-1a) and 
Financial Offer Submission Letter (Form PW3A-1b). The 
name and position held by each Person(s) signing the 
authorization must be typed or printed below the signature. 
All pages of the original and of each copy of the Tender, 
except for un-amended printed literature, shall be 
numbered sequentially and signed by the person signing 
the Tender. 

40.5 Any interlineations, erasures, or overwriting will be valid 
only if they are signed or initialled by the Person(s) signing 
the Tender. 

E. Tender Submission 

41. Sealing, Marking and 
Submission of Tender 

41.1 Tenderers shall enclose the original of Technical Offer in 
one (1) envelope and all the copies of the Technical Offer, 
including the alternatives, if permitted under ITT Clause 26, 
in another envelope, duly marking the envelopes as 
“ORIGINAL OF TECHNICAL OFFER” “ALTERNATIVES” 
(if permitted), “COPY OF TECHNICAL 
OFFER”,”ALTERNATIVES” (if permitted)  These sealed 
envelopes for the original and copies of the technical 
Tender shall then be enclosed and sealed in one single 
envelope and clearly mark it “Envelope-01: TECHNICAL 
OFFER”. 

41.2 The inner and outer envelopes of Technical Offer shall: 

(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 42.1; 

(b) bear the name of the Tender and the Tender Number 

as stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE ------------

----------” the time and date for Tender opening as 

stated under ITT Sub Clause 48.1; 

(e) bear any additional identification marks as specified in 

the TDS. 

41.3 Tenderers shall enclose the original of Financial Offer in 
one (1) envelope and all the copies of the Financial Offer 
in another envelope, duly marking the envelopes as 
“ORIGINAL OF FINANCIAL OFFER” & “COPY OF 
FINANCIAL OFFER”. These sealed envelopes for the 
original and copies of the Financial Tender shall then be 
enclosed and sealed in one single envelope and clearly 
mark it “ENVELOPE-02: FINANCIAL OFFER. 

41.4 The inner and outer envelopes of Financial Offer shall: 
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(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 42.1; 

(b) bear the name of the Tender and the Tender Number 

as stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer;  

(d) bear a statement “DO NOT OPEN BEFORE THE 

TECHNICAL OFFER EVALUATION AND 

APPROVAL”. 

(e) bear any additional identification marks as specified in 

the TDS. 

41.5 The Envelope-01 as stated in ITT Clause 41.1 and  
Envelope-02 as in ITT Clause 41.3 shall then be enclosed 
and sealed in one single outer envelope which shall contain 
the information as stated under ITT Clause 41.2 (a) to (e) & 
ITT Clause 41.4 (a) to (d) 

41.6 Tenderers are solely and entirely responsible for pre-
disclosure of Tender information if the envelope(s) are not 
properly sealed and marked. 

41.7 Tenders shall be delivered by hand or by mail, including 
courier services at the address(s) as stated under ITT 
Sub Clause 42.1. 

41.8 The Procuring Entity will, on request, provide the Tenderer 
with acknowledgement of receipt showing the date and time 
when it’s Tender was received. 

42. Deadline for Submission 
of Tender 

42.1 Tenders shall be delivered to the Procuring Entity at the 
address specified in the TDS and not later than the date and 
time specified in the TDS. 

42.2 The Procuring Entity may, at its discretion, extend the 
deadline for submission of Tender as stated under ITT Sub 
Clause 42.1, in which case all rights and obligations of the 
Procuring Entity and Tenderers previously subject to the 
deadline will thereafter be subject to the new deadline as 
extended. 

42.3 If submission of Tenders is allowed in more than one 
location, the date and time, for submission of Tenders for 
both the primary and the secondary place(s), shall be the 
“same and not different” as specified in the TDS. 

42.4 The Procuring Entity shall ensure that the Tenders received 
at the secondary place(s) are hand-delivered at the primary 
place as stated under ITT Sub Clause 42.1, within THREE 
(3) HOURS after the deadline for submission of Tenders at 
the secondary place (s), in case of MULTIPLE DROPPING 
as stated under ITT Sub Clause 42.3, as specified in the 
TDS. 

43. Late Tender 43.1 Any Tender received by the Procuring Entity after the 
deadline for submission of Tenders as stated under ITT Sub 
Clause 42.1shall be declared LATE TENDER and returned 
unopened to the Tenderer. 
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44. Modification, 
Substitution or Withdrawal 
of Tender 

44.1 Tenderers may modify, substitute or withdraw its Tender 
after it has been submitted by sending a written notice duly 
signed by the authorized signatory and properly sealed, and 
shall include a copy of the authorization; provided that such 
written notice including the affidavit is received by the 
Procuring Entity prior to the deadline for submission of 
Tenders as stated under ITT Clause 42. 

45. Tender Modification 45.1 Tenderers shall not be allowed to retrieve its original 
Tender but shall be allowed to submit corresponding 
modification either to its original Technical Offer or 
Financial Offeror both, marked as 
“MODIFICATIONFOR TECHNICAL OFFER(MTO)” or 
“MODIFICATION FOR FINANCIAL OFFER (MFO)” with 
two separate envelopes. The envelope/envelopes 
marked as MTO and/or MFO then be enclosed and 
sealed in one single outer envelope with a written notice 
duly as stated under ITT Sub Clause 44.1. The outer 
envelope shall contain the information as stated under 
ITT Sub Clause 41.2(a) to (d) and clearly marked as 
“MODIFICATION (M)”. 

46. Tender Substitution 46.1 Tenderers shall not be allowed to retrieve its original 
Tender, but shall be allowed to submit another Technical 
Offer or Financial Offer or both, marked as 
“SUBSTITUTIONFOR TECHNICAL OFFER(STO)” or 
“SUBSTITUTION FOR FINANCIAL OFFER (SFO)”with 
two separate envelopes. The envelope/envelopes 
marked as STO and/or SFO then be enclosed and sealed 
in one single outer envelope with a written notice duly as 
stated under ITT Sub Clause 44.1. The outer envelope 
shall contain the information as stated under ITT Sub 
Clause 41.2(a) to (d) and clearly marked as 
“SUBSTITUTION (S)”. 

47. TenderWithdrawal 47.1 Tenderers shall be allowed to withdraw its Tender by a 
Letter of Withdrawal marked as “WITHDRAWAL(W)”. 

F. Tender Opening and Evaluation 

48. Tender Opening 48.1 Only the Technical Offer(Envelope-1) shall be opened 
immediately after the deadline for submission of Tenders at 
the primary place as specified in the TDS but not later than 
ONE HOUR, after expiry of the submission deadline at the 
same primary place unless otherwise stated under ITT Sub 
Clause 48.2. Tender opening shall not be delayed on the 
plea of absences of Tenderers or his or her representatives. 
Financial offer(Envelop-02) shall not open with Technical 
offer (Envelop-1) and shall be kept unopened at the 
Custody of the Head of the Procuring Entity or his 
Authorised Officer (AO). 

48.2 Persons not associated with the Tender may not be allowed 
to attend the public opening of Technical Offers. 
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48.3 Tenderers’ representatives shall be duly authorised by the 

Tenderer. Tenderers or their authorised representatives will 

be allowed to attend and witness the opening of Technical 

Offers and will sign a register evidencing their attendance. 

Technical Offers Opening shall not be delayed on the plea 

of absence of Tenderers or his or her representatives. 

48.4 The authenticity of withdrawal or substitution of, or   
modifications to original Tender, if any made by a Tenderer 
in specified manner, shall be examined and verified by the 
Tender Opening Committee (TOC) based on documents 
submitted as stated under ITT Sub Clause 44.1. any 
envelope related to financial modification, substitute shall 
be recorded but not open with technical offer. 

48.5 Verify (M), (S), (W), (A), (O) by following step by steps 

(a) Step 1:envelopes marked “Withdrawal (W)” shall be 
opened and “Withdrawal” notice read aloud & recorded 
in the opening sheet. After verify the withdrawal letter 
is genuine, corresponding tender shall not be opened, 
but returned unopened to the Tenderer by Procuring 
Entity (PE) at a late time. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal 
notice shall be as stated in 44.1& 47.1 and in such case 
the Tender shall be opened and recorded. 

(b) Step 2: the remaining Tenders will be sorted out and 
those marked “SUBSTITUTION (S)” or 
“MODIFICATION (M)” of Tender will be linked with their 
corresponding Original Tender. 

(c) Step 3:outer envelopes marked “SUBSTITUTION (S)” 
shall be opened. The inner envelopes containing the 
“Substitution of Technical Offer (STO)” and/or 
“Substitution of Financial Offer (SFO)” shall be 
exchanged for the corresponding envelopes being 
substituted, which are to be returned to the Tenderer 
unopened by the Procuring Entity at a later time 
immediately after opening of Technical Offers. Only the 
Substitution of Technical Offer, if any, shall be opened, 
read out, and recorded. Substitution of Financial Offer 
will remain unopened in accordance with ITT Sub 
Clause48.1. No envelope shall be substituted unless 
the corresponding substitution notice contains a valid 
authorization to request the substitution and is read out 
and recorded at Technical Offer opening. 
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(d) Step 4:outer envelopes marked “MODIFICATION (M)” 
shall be opened. No Technical Offer and/or Financial 
Offer shall be modified unless the corresponding 
modification notice contains a valid authorization to 
request the modification and is read out and recorded 
at the opening of Technical Offers. Only the Technical 
Offers, both Original as well as Modification, are to be 
opened, read out, and recorded at the opening. 
Financial Offers, both Original as well as Modification, 
will remain unopened in accordance with ITT Sub 
Clause 48.1 

(e) Step5:if so specified in this Tender Document, the 
envelopes marked “Alternative of Technical Offer 
(ATO)” shall be opened and read aloud with the 
corresponding Technical Offer and recorded. 

 

48.6 Ensuring that only the correct (MTO), (STO), (ATO), 

(OTO) envelopes are opened, details of each Technical 

Offer will be dealt with as follows: 

(a) the Chairperson of the TOC will read aloud each 

Technical Offer and record in the Technical Offer 

Opening Sheet (TOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a withdrawn, modified, substituted or 

original Technical Offer; 

(iii) any alternatives; 

(iv) record the rejection of the Tender which 

submitted Technical Offer and Financial Offer 

together in one envelope. 

(v) the presence or absence of any requisite Tender 

Security; and 

(vi) such other details as the Procuring Entity, at its 

discretion, may consider appropriate. 

(b) Only Technical Offer and alternatives read aloud at 

the Technical Offer Opening will be considered in 

evaluation. 

(c) all pages of the original version of the Technical Offer, 

except for un-amended printed literature, will be 

initialled by members of the TOC. Remember, No 

financial Offer shall be open with Technical Offer  
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48.7 Upon completion of Technical Offer opening, all members 
of the TOC and the Tenderers or Tenderer’s duly 
authorised representatives attending the Technical Offer 
opening shall sign by name, address, designation, the TOS, 
copies of which shall be issued to the Head of the Procuring 
Entity or an officer authorised by him or her and also to the 
members of the TOC and any authorised Consultants and, 
to the Tenderers immediately. 

48.8 The omission of a Tenderer’s signature on the record shall 
not invalidate the contents and effect of the record under 
ITT Sub Clause 48.7 

48.9 No Tender i.e., Technical or Financial Offer shall be rejected 
at the Tender opening stage except the LATE Tenders as 
stated in the ITT Clause 43. 

49. Evaluation of Tenders 49.1 Technical Offers shall be examined and evaluated only on 
the basis of the criteria specified in the Tender Document.  

49.2 Tender Evaluation Committee (TEC) shall examine, 
evaluate and compare Tenders that are responsive to the 
requirements of Tender Documents in order to identify the 
successful Tenderer. 

50. Evaluation Process 50.1 TEC may consider a Tender Offer as responsive in the 
Evaluation, only if it is submitted in compliance with the 
mandatory requirements set out in the Tender Document.  
The evaluation process should begin immediately after 
Technical Offer opening following  Two steps: 

(a) Preliminary  examination 

(b) Technical examination and  responsiveness  

51. Preliminary Examination 51.1 TEC shall examine the Technical Offers to confirm that all 
documentation as stated under ITT Clause 24 has been 
provided, to determine the completeness of each document 
submitted. 

51.2 TEC shall confirm that the following documents and 
information have been provided in the Technical Offer.  If 
any of these documents or information is missing, the 
Tender shall be considered rejected. 

(a) Tender Submission Letter; 

(b) Written confirmation authorizing the signatory of the 
Tender to commit the Tenderer; and 

(c) Valid Tender Security. 

52. Technical 
Responsiveness and 
Technical Evaluation 

52.1 TEC’s determination of a Tender’s responsiveness is to be 
based on the contents of the Technical itself without 
recourse to extrinsic evidence. 

52.2 A responsive Tender is one that conforms in all respects to 
the requirements of the Tender Document without material 
deviation, reservation, or omission.  A material deviation, 
reservation, or omission is one that: 
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(a) affects in any substantial way the scope, quality, or 
performance of the Works and physical services 
specified in the Contract; or 

(b) limits in any substantial way, or is inconsistent with 
the Tender Documents, the Procuring Entity’s 
rights or the Tenderer’s obligations under the 
Contract; or 

(c) if rectified would unfairly affect the competitive 
position of other Tenderers presenting responsive 
Tenders. 

During the evaluation of Technical Offer, the following 
definitions shall apply: 

“Deviation” is a departure from the requirements specified in the 
Tender Document; 

“Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Tender 
Document; and  

“Omission” is the failure to submit part or all of the information or 
documentation required in the Tender Document. 

52.3 If a Tender is not responsive to the mandatory requirements 
set out in the Tender Document, shall not subsequently be 
made responsive by the Tenderer by correction of the 
material deviation, reservation, or omission. 

52.4 There shall be no requirement as to the minimum number 
of responsive Tenders. 

52.5 TEC shall evaluate the aspects of the Tender submitted as 
stated under ITT Clauses 29, 30,31 and 32 and,  to confirm 
that all requirements specified in Section 7: General 
Specifications and Section 8: Particular Specifications 
of the Tender Document have been met without any 
material deviation, reservation or omission. 

52.6 Provided that a Tender is responsive, TEC may request that 
the Tenderer submit the necessary information or 
documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Technical 
Offer related to documentation requirements.  Such 
omission shall not be related to any aspect of the rates of 
the Tender reflected in the Priced BOQ or any mandatory 
criteria. Failure of the Tenderer to comply with the request 
may result in the consideration of its Tender as non-
responsive. 

52.7 TEC  may regard a Tender as responsive even if it contains;  

(a) minor or insignificant deviations  which do not 
meaningfully alter or depart from the technical 
specifications, characteristics and commercial terms 
and, conditions or other mandatory requirements set 
out  in the Tender Document; or 

(b) errors or oversights, that if corrected, would not alter 
the key aspects  of the Technical Offers. 

53. Clarification on Technical 
Offer 

53.1 TEC may ask Tenderers for clarification of their Technical 
Offers, including breakdowns of unit rates, in order to 
facilitate the examination and evaluation of Technical 
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Offers. The request for clarification by the TEC and the 
response from the Tenderer shallbe in writing, and 
Technical Offers clarifications which may lead to a change 
in the substance of the Technical Offers or in any of the key 
elements of the Technical Offers as stated under ITT Sub 
Clause 52.2, will neither be sought nor be permitted.  

53.2 Any request for clarifications by the TEC shall not be 
directed towards making an apparently non-responsive 
Tender responsive and reciprocally the response from 
the concerned Tenderer shall not be articulated towards 
any addition, alteration or modification to its Technical 
Offer. 

53.3 If a Tenderer does not provide clarifications of its 
Technical Offer by the date and time, its Tender shall not 
be considered in the evaluation 

54. Restrictions on 
Disclosure of Information 

54.1 Following the opening of Technical Offers until issuance 
of Notification of Award no Tenderer shall, unless 
requested to provide clarification to its Tender or unless 
necessary for submission of a complaint, communicate 
with the concerned Procuring Entity 

54.2 Tenderers shall not seek to influence in anyway, the 
examination and evaluation of the Tenders 

54.3 Any effort by a Tenderer to influence the Procuring Entity 
in its decision concerning the evaluation of Tenders, 
Contract awards may result in the non-responsiveness of 
its Tender as well as further action in accordance with 
Section 64 (5) of the Public Procurement Act, 2006. 

54.4 All clarification requests shall remind Tenderers of the 
need for confidentiality and that any breach of 
confidentiality on the part of the Tenderer may result in 
their Tender being non-responsive. 

55. Approval of Technical 
Offer 

55.2 TEC shall prepare the Technical Offer Evaluation Report 
and shall directly submit the Evaluation Report to the 
Head of the Procuring Entity (HOPE) or Authorized 
Officer for approval. 

56. Financial Offer Opening 56.1 After getting approval of the Technical Offer Evaluation 

Report, Financial Offer (Envelope-02) of only the 

Responsive Tenderers who have been determined as 

qualified to the requirements of the Technical Offer, shall 

be opened publicly, The Date, time and place of Financial 

Offer Opening shall be communicated to the Responsive 

Tenderers in writing by issuing a Financial Offer Opening 

notice not less than seven days before the opening. 

56.2 Ensuring that only the correct MFO, SFO, OFO envelopes 

of the Responsive Tenderers shall be opened, in the 

presence of the Responsive Tenderer’s representatives 

who choose to attend, on the date, time and at the place 

as notified by the Procuring Entity in accordance with ITT 
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Clause 56.1. Details of each Technical Offer will be dealt 

with as follows: 

(a) the Chairperson of the Tender Evaluation Committee 

will read aloud each Financial Offer and record in the 

Financial Offer Opening Sheet (FOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a modified, substituted ororiginal 

Financial Offer; 

(iii) the Tender Price; 

(iv) the number of initialed corrections; 

(v) any discounts; and 

(vi) any other details as the Procuring Entity, at its 

discretion, may consider appropriate 

(b) only the discounts and alternatives read aloud and 

recorded at the Financial Offer Opening will be 

considered in Financial Offer Evaluation. No Tenders 

shall be rejected at the opening of the Financial Offer. 

(c) all pages of the original version of the Financial Offer, 

except for un-amended printed literature, will be 

initialled by members of the Tender Evaluation 

Committee. 

(d) The Procuring Entity shall, in writing, notify the Non-

responsive Tenderers who have not been determined 

as qualified to the requirements of the Technical Offer 

and shall return their Financial Offers(Envelope-02) 

unopened after signing the Contract Award with the 

evaluated lowest responsive Tenderer. 

57. Clarification on Financial 
Offer 

57.1 TEC may ask Tenderers for clarification of their Financial 

Offers, about the breakdowns of unit rates, in order to 

facilitate the examination and evaluation of Financial 

Offers. The request for clarification by the TEC and the 

response from the Tenderer shall be in writing. 

57.2 Changes in the Tender price shall not be sought or 

permitted, except to confirm the correction of arithmetical 

errors discovered by the TEC in the evaluation of the 

Tenders, as stated under ITT Sub Clause 58.1. 

57.3 If a Tenderer does not provide clarifications of its Financial 

Offer by the date and time, its Tender shall not be 

considered in the evaluation. 

57.4 Requests for clarifications on Financial Offers shall be 

duly signed only by the TEC Chairperson. 

58. Correction of 
Arithmetical Errors 

58.1 During the evaluation of Financial Offers, the TEC shall 

correct arithmetical errors on the following basis: 
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(a) if there is a discrepancy between the unit price and 
the line item total price that is obtained by 
multiplying the unit price and quantity, the unit price 
will prevail and the line item total price shall be 
corrected, unless in the opinion of the TEC  there is 
an obvious misplacement of the decimal point in 
the unit price, in which case the total price as 
quoted will govern and the unit price will be 
corrected; and 

(b) if there is an error in a total corresponding to the 
addition or subtraction of subtotals, the subtotals 
shall prevail and the total shall be corrected; and 

(c) if there is a discrepancy between words and 
figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an 
arithmetic error, in which case the amount in figures 
shall prevail subject to (a) and (b) above.   

58.2 TEC shall correct the arithmetic errors and shall promptly 

notify the concerned Tenderer(s).If the Tenderer does not 

accept the correction of arithmetic errors, its Tender shall be 

rejected. 
 

59. Financial Evaluation 59.1 TEC will evaluate each Financial Offer that has been 

opened duly. 

59.2 To evaluate a Financial Offer, the TEC  will consider the 
following: 

(a) the Tender price, excluding Provisional Sums and 
the provision, if any, for contingencies in the priced  
BOQ, but including Daywork items ; 

(b) adjustments for correction of arithmetical errors, as 
stated under ITT Sub Clause 58.1; 

(c) adjustments in order to take into consideration the 
unconditional discounts as stated under ITT Sub 
Clause  27.5 and 27.6, if any.. 

59.3 Variations, deviations, alternatives and other factors which 
are in excess of the requirements of the Tender Document 
or otherwise result in unsolicited benefits for the Procuring 
Entity will not be taken into account in Financial Offers 
evaluation. 

59.4 The estimated effect of any price adjustment provisions 
under GCC Clause 71, applied over the period of execution 
of the Contract, will not be taken into account in Financial 
Offers evaluation. 

59.5 If so indicated in the ITT Sub Clause 1.1 the Procuring Entity 
may award one or multiple lots to one Tenderer following 
the methodology specified in ITT Sub Clause 59.6. 

59.6 To determine the lowest-evaluated lot/package the TEC  
will take into account: 
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(a) the lowest-evaluated Tender for each lot; 

(b) the resources sufficient to meet the qualifying 
criteria for the individual lot or aggregate of the 
qualifying criteria for the multiple lots; 

(c) the price reduction on account of discount per 
lot/package as offered by the Tenderer in its 
Tender; and 

(d) the Contract-award sequence that provides the 
optimum economic combination on the basis of least 
overall cost of the total Contract package taking into 
account any limitations due to constraints in Works 
or execution capacity determined in accordance 
with the tender capacity as stated in ITT Sub Clause 
15.1 (d) and post-qualification criteria as stated 
under ITT Clause 62. 

59.7 TEC may recommend to increase the amount of the 
Performance Security above the amounts as stated under 
ITT Sub Clause 68.1 but not exceeding twenty-five (25) 
percent of the Contract Price, if in the opinion of TEC, it is 
found that the Tender is unbalanced as a result of front 
loading. 

60. Price Comparison 60.1 TEC shall compare all responsive Financial Offers to 
determine the lowest-evaluated Tender, as stated under ITT 
Clause 59. 

60.2 In the extremely unlikely event that there is a tie for the 
lowest evaluated price, the Tenderer with the superior past 
performance as stated in ITT sub-clause 50.2 shall be 
selected. 

60.3 In the event that there is a tie for the lowest price and none 
of the Tenderers has the record of past performance with 
the Procuring Entity as stated under ITT Sub Clause 60.2, 
then the Tenderer shall be selected, subject to firm 
confirmation through the Post-qualification process, after 
consideration as to whether the Tenderer has 
demonstrated in its Tender superior past performance with 
the other Procuring Entities or a more efficient work 
programme and work methodology. 

60.4 The successful Tenderer as stated under ITT Sub Clause 
60.1, 60.2 and 60.3 shall not be selected through lottery 
under any circumstances. 

61. Negotiations 61.1 No negotiations shall be held during the Tender 
evaluation or award, with the lowest or any other 
Tenderer. 

61.2 The Procuring Entity through the TEC may, however, 
negotiate with the lowest evaluated Tenderer with the 
objective to reduce the Contract Price by reducing the 
scope of works or a reallocation of risks and 
responsibilities, only when it is found that the lowest 
evaluated Tender is significantly higher than the official 
estimated cost; the reasons for such higher price being 
duly investigated and found realistic. 
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61.3 If the Procuring Entity decides to negotiate for reducing 
the scope of the requirements under ITT Sub Clause 
61.2, it will be required to guarantee that the lowest 
Tenderer remains the lowest Tenderer even after the 
scope of work has been revised and shall further be 
ensured that the objective of the Procurement will not be 
seriously affected through this reduction. 

61.4 In the event that the Procuring Entity decides because of 
a high Tender price to reduce the scope of the 
requirements to meet the available budget, the Tenderer 
is not obliged to accept the award and shall not be 
penalised in any way for un-accepting the proposed 
award. 

62. Post-qualification 62.1 The determination on Post-qualification shall be based 
upon an examination of the documentary evidence of the 
Tenderer’s qualifications submitted by the Tenderer, 
pursuant to ITT Clause 32,  clarifications as stated under 
ITT Clause 53 and the qualification criteria indicated in ITT 
Clauses 12 to 17. Factors not included therein shall not be 
used in the evaluation of the Tenderer’s qualification. 

62.2 An affirmative determination shall be a prerequisite for 
award of the Contract to the Tenderer. A negative 
determination shall result in non-responsiveness of the 
Tenderer’s Tender, in which event the Procuring Entity shall 
proceed to the next lowest evaluated Tender to make a 
similar determination of that Tenderer’s capabilities to 
perform the Contract satisfactorily, if awarded. 

62.3 TEC may verify information contained in the Tender by 
visiting the premises of the Tenderer as a part of the post 
qualification process, if practical and appropriate. 

63. Procuring Entity’s Right 
to Accept any or to Reject 
Any or All Tenders 

63.1 The Procuring Entity reserves the right to accept any 
Tender or to reject any or all the Tenders any time prior to 
contract award and, to annul the Procurement proceedings 
with prior approval of the Head of the Procuring Entity, any 
time prior to the deadline for submission of Tenders 
following specified procedures, without thereby incurring 
any liability to Tenderers, or any obligations to inform the 
Tenderers of the grounds for the Procuring Entity’s action. 
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64. Rejection of All Tenders 64.1 The Procuring Entity may, in the circumstances as stated 
under ITT Sub Clause 64.2 reject all Tenders following 
recommendations from the TEC only after the approval 
of such recommendations by the Head of the Procuring 
Entity. 

64.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender   exceeds 
the official estimated cost, provided the estimate is 
realistic, subject to ITT Sub Clause 61.2 ;  or 

(b) there is evidence of lack of effective competition; 
such as non-participation by a number of potential 
Tenderers;  or 

(c) the Tenderers are unable to propose  completion of  
the contract  within the stipulated time  in its  
Tender, though  the stipulated  time is reasonable 
and realistic; or  

(d) all Tenders are non-responsive; or 

(e) evidence of professional misconduct, affecting 
seriously the Procurement process,  is established 
pursuant to Rule 127 of the  Public Procurement 
Rules, 2008 

64.3 Notwithstanding anything contained in ITT Sub-Clause 
64.2 Tenders may not be rejected if the lowest evaluated 
price is in conformity with the market price. 

65. Informing Reasons for 
Rejection 

62.1 Notice of the rejection will be given promptly within seven 
(7) working days of decision taken by the Procuring Entity 
to all Tenderers and, the Procuring Entity will, upon receipt 
of a written request, communicate to any Tenderer the 
reason(s) for its rejection but is not required to justify those 
reason(s). 
 

G. Contract Award 

66. Award Criteria 66.1 The Procuring Entity shall award the Contract to the 
Tenderer whose Tender is responsive to all the 
requirements of the Tender Document and that has been 
determined to be the lowest evaluated Tender, provided 
further that the Tenderer is determined to be Post-
qualified in accordance with ITT Clouse 62. 
 

66.2 Tenderer will not be required, as a condition for award, to 
undertake responsibilities not stipulated in the Tender 
Documents, to change its price, or otherwise to modify its 
Tender. 

67. Notification of Award 67.1 Prior to the expiry of the Tender Validity period and within 
one (1) week of receipt of the approval of the award by 
the Approving Authority, the Procuring Entity shall issue 
the Notification of Award (NOA) to the successful 
Tenderer.   

67.2 The NOA, attaching the contract as per the sample 
(Form PW3A-8) to be signed, shall state : 
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(a) the acceptance of the Tender by the Procuring 
Entity;  

(b) the price at which the contract is awarded;   

(c) the amount of the Performance Security and its 
format;  

(d) the date and time within which the Performance 
Security shall be furnished; and  

(e) the date and time within which the Contract shall be 
signed. 

67.3 The NOA shall be accepted by the successful Tenderer 
within seven (7) working days from the date of its 
issuance. 

67.4 Until a formal contract is signed, the NOA will constitute 
a Contract, which shall become binding upon the 
furnishing of a Performance Security and the signing of 
the Contract by both parties. 

68. Performance Security 68.1 Performance Security shall be provided by the 
successful Tenderer in BDT currency, of the amount as 
specified in the TDS. 

68.2 The Procuring Entity shall increase the amount of the 
Performance Security on the recommendation of TEC 
above the amounts as stated under ITT Sub Clause 
59.7. 

68.3 The proceeds of the Performance Security shall be 
payable to the Procuring Entity unconditionally upon first 
written demand as compensation for Contractor’s failure 
to complete its obligations under the Contract. 

68.4 In the event a Government owned enterprise as stated 
under ITT Sub Clause 5.10 is the successful Tenderer, 
Performance Security, as stated under ITT Sub Clause 
65.1, shall not be required and, in lieu, there shall be 
Retention Money as specified in the TDS. 

69. Form and Time Limit for 
Furnishing of Performance 
Security 

69.1 Performance Security, as stated under ITT Clause 68, 
may be in the form of a Bank Draft, Pay Order or an 
irrevocable unconditional Bank Guarantee in the format 
(Form PW3A-10), without any alteration, issued by any 
scheduled Bank of Bangladesh acceptable to the 
Procuring Entity. 

69.2 Within fourteen (14) days from the date of acceptance of 
the NOA but not later than the date specified therein, the 
successful Tenderer shall furnish the Performance 
Security for the due performance of the Contract in the 
amount as stated under ITT Sub Clauses 68.1 or 68.2. 

70. Validity of Performance 
Security 

70.1 Performance Security shall be required to be valid until a 
date twenty-eight (28) days beyond the Intended 
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Completion Date as specified in Tender Document.  

71. Authenticity of 
Performance Security 

71.1 The Procuring Entity shall verify the authenticity of the 
Performance Security submitted by the successful 
Tenderer by sending a written request to the branch of 
the Bank issuing the Pay Order, Bank Draft or irrevocable 
unconditional Bank Guarantee in specified format. 

72. Contract    Signing 72.1 At the same time as the Procuring Entity issues the NOA, 
the Procuring Entity will send the draft Contract 
Agreement and all documents forming the Contract to the 
successful Tenderer.  

72.2 Within twenty–eight (28) days of the issuance of the NOA, 
the successful Tenderer and the Procuring Entity shall sign 
the contract. In the event the successful Tenderer is a JV, 
all partners of that JV must sign. 

72.3 Failure of the successful Tenderer to submit the 
Performance   Security, as stated under ITT Sub Clause 
68.1, or to sign the Contract, as stated under ITT Sub 
Clause72.2, shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender 
Security.  In that event the Procuring Entity may award the 
Contract to the next lowest evaluated responsive Tenderer, 
who is determined by the TEC to be qualified to perform the 
Contract satisfactorily. 

73. Publication of 
Notification of Award of 
Contract 

73.1 The NOA for Contract shall be notified by the Procuring 
Entity to the Central Procurement Technical Unit within 
seven (7) days of its issuance for publication in their 
website, and that notice shall be kept posted for not less 
than a month.  

74. Debriefing of Tenderers 74.1 Debriefing of Tenderers by the Procuring Entity shall 
outline the relative status and weakness only of his or her 
Tender requesting to be informed of the grounds for not 
accepting the Tender submitted by him or her, without 
disclosing information about any other Tenderer. 

74.2 In the case of debriefing, confidentiality of the evaluation 
process shall be maintained.   

75. Adjudicator 75.1 The Procuring Entity proposes the person named in the 
TDS to be appointed as Adjudicator under the Contract, 
at an hourly fee and for those reimbursable expenses as 
specified in the TDS. 

76. Right to Complain 76.1 Tenderer has the right to complain in accordance with the 
Public Procurement Act 2006 and the Public Procurement 
Rules, 2008. 
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Section 2. Tender Data Sheet (TDS) 

 

ITT 
Clause 

Amendments of, and Supplements to, Clauses in the  

Instructions to Tenderers (ITT) 

A. General 

ITT 1.1 

 

The Procuring Entity is:  

BENGAL HOTELS AND RESORTS LIMITED  

Address: Bengal House, 75 Gulshan Avenue, Dhaka 1212, Bangladesh. 

Title of the Tender is:  

Bored Cast-in-Situ Piles for Foundation of the proposed Bengal Hotels and Resorts 
Project, Tejgaon-Gulshan Link Road, Dhaka. 

 

Tender Ref: BHRL/SHD/KP/LTM 004 

ITT3.1 The source of funds is: Company’s own fund. 

ITT3.3 The name of the Development Partners: 

NEDERLANDSE FINANCIERING – MAATSCAPPIJ VOOR 
ONTWIKKELINGSLANDEN N.V, Hague, Netherlands; and, 

INTERNATIONAL FINANCE CORPORATION (IFC).  

B. Tender Document 

ITT9.1 Clarification of Tender Document shall be obtained from: 

 

Attention: Aminur Rahman, Project Director, PMC 

Kaymonto & Partners 

Project Management Consultant of Bengal Hotels and Resorts (BHRL) Project 

Suit# 1A, House# 68/A, Road# 05, Banani DOHS, Dhaka-1206  

E-mail address: amin.rahman@kaymonto.com 

(may contact the Procuring Entity within 3 days from issuance of Tender) 

ITT 10 Pre-Tender Meeting 

ITT 10.1 A Pre-Tender Meeting will be held at date, time and address to clarify the issues 
and to answer questions on any matter arising in the Tender Document on behalf 
of BHRL: 
Place of Pre-Tender Meeting: 
Kaymonto & Partners 
Suit# 1A, House# 68/A, Road# 05, Banani DOHS, Dhaka-1206 
Date & Time: 10th May 2018, 1500 Hrs 
All potential Tenderers are encouraged and invited to attend the meeting. 
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C. Qualification Criteria 

ITT 
14.1(a) 

Experience criteria for qualification: 
 
Minimum experience of the Tenderer in Pile construction works as Prime Contractor 
or Subcontractor shall be: Five (5) years. 

ITT 
14.1(b) 
 

(i) As a Prime Contractor or Subcontractor shall have executed Bored Pile 
Construction Works for at least Five (5) contract(s); 

 
(ii) Have successfully executed 1200mm – 1500mm diameter of Bored Cast-in-

Situ piles of minimum 50 meter depths and total of 300 numbers; 
(iii) Minimum value of piling works executed is Tk 15 core in last three (03) years; 

and, 
 

Specify the Piling works currently in hand, if applicable.  

 Tenderers shall furnish certificates in support of the ITT 14.1(b) 

ITT 
15.1(a) 

Financial Criteria for qualification:  

Provide Bank Statements of last of two (2) years. 

ITT 
15.1(b) 

Ability of minimum liquid assets i.e. working capital or credit facilities from schedule 
Bank shall be Tk 3 Core 

ITT 
15.1(d). 

Minimum Tender handling capacity considers to be Tk. 10 Core. 
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ITT 16.1 Personnel Capacity: 

Specify the qualification and experience of the following human resources of the 
Tenderer:   

Sl. Position 
Min 

required 
Nos. 

Qualification 
Experience in 
Similar works 

(Years) 

01. Site Manager 1   

02. Site Engineer 1   

03. QA/QC Engineer 3   

04. Health & Safety 
Inspector 

3   

05. Document Controller 2   

06. Supervisors 4   

07. Rig Operators 3   

08. Rig helpers 6   

09. Pay-loader operator 2   

10. Excavator Operator 2   

11. Foremen 3   

12. Electrician 2   

13. Mechanics 2   

14. Mud Pump operator As required   

15. Bar Fabricators  3   

16. Assistant bar fabricator  As required   

17. Welders As required   

18 Dump truck driver As required   

19 Skilled Labour As required   

20 Unskilled Labour As required   

21 Site Security Personnel 3   
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ITT 17.1 Equipment capacity: 

Tenderers shall own or have proven access to hire or lease at least the following 
major  equipment, in full working order: 

Sl Equipment 
Minimum Number 

Required 
Equipment 
available 

01 Hydraulic Rig for Piling 02 nos.  

02 Crane (50 ton) 01 nos.  

03 Crane (35 ton) 01 nos.  

04 De-Sander 02 nos.  

05 Casing Pipe (required dia & length) 08 nos.  

06 
Tremie Pipe (250/300mm dia) for 60m 
length. 

03 sets  

07 Agitator/Vertical Pump 6 nos.  

08 Funnel Bucket 03 nos.  

09 Bentonite Mixture Arrangement 02 units.  

10 Pay loader 01 nos.  

11 Dump Truck 02 nos.  

12 Excavator 01 nos.  

13 Mud Removal Tank 02 nos.  

14 Welding machine 04 nos.  

15 Welding Generator 02 nos.  

17 Concrete Breaker 02 nos.  

18 Re-bar cutting machine 04 nos.  

19 Marsh Funnel 02 set  

20 Hydrometer 03 nos.  

21 Slump test device with Temping rod 02 set  

22 PH Meter 03 nos.  

23 Stop Watch 03 nos.  

24 Mud Pumps:   

 (a) 7 H.P 03 nos.  

 (b) 10 H.P 03 nos.  

25. Pipes and other accessories Lot.  

 

Note:  

Tenderer may submit a separate list of other required/ available equipment and facilities 
depending on their own methodology.  
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ITT 18.1 

 
In case of the Joint Venture Association, JV Agreement shall be executed as per 
GCC 18 on Non-Judicial Stamp of Tk. 300. 

ITT 18.2 Maximum number of partners in the JV shall not be more than Two (2).  

D. Tender Preparation 

ITT 23.1 Tender document is written in the English language and all correspondences 
related to the Tender shall be in English. 

ITT 24.2 
(k) 

Tenderer shall also submit the following additional information and documents 
with its Technical Offers:  

1. Contractor’s Legal title: 
2. Year of Establishment:  
3. Trade Licence no: 
4. Registration Certificate no: 
5. VAT Registration Certificate no: 
6. TIN Certificate no: 

Copy of certificates (3, 4, 5, 6) shall furnish with the tender. 

ITT 26.1 Alternatives offer shall not be allowed.  

ITT 33.1 The Tender Validity Period shall be minimum Sixty (60) days. 

ITT 35.1 The Tender Security shall not be required.  

ITT 40.1 In addition to the original of the Tender, two (2) copies shall be submitted. 

E. Tender Submission 

ITT 41 Sealing Marking & Submission of Tender: 

ITT 
41.1/41.2 

The inner and outer envelopes of the Technical Offer shall bear the following 
identification marks: 

Envelope-01: Technical Offer. 

Title of the Tender: Bored Cast-in-Situ Piles for Foundation of the proposed Bengal 
Hotels and Resorts Project, Tejgaon-Gulshan Link Road, 
Dhaka. 

Tender Reference Number: BHRL/SHD/KP/LTM 004 

Name and address of the Procurement Entity:    

BENGAL HOTELS AND RESORTS LIMITED 

Bengal House, 75 Gulshan Avenue, Dhaka 1212, Bangladesh. 

 

Name and address of Tenderer: ........................................ 

Submission date: 
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ITT 

41.3/41.4 

The inner and outer envelopes of the Financial Offer shall bear the following 

identification marks: 

Envelope-02: Financial Offer. 

Title of the Tender: Bored Cast-in-Situ Piles for Foundation of the proposed Bengal 
Hotels and Resorts Project, Tejgaon-Gulshan Link Road, 
Dhaka. 

Tender Reference Number: BHRL/SHD/KP/LTM 004 

Name and address of the Procurement Entity:  

BENGAL HOTELS AND RESORTS LIMITED 

Bengal House, 75 Gulshan Avenue, Dhaka 1212, Bangladesh. 

 

Name and address of Tenderer: ........................................ 

Submission date:  

Write a statement: “DO NOT OPEN BEFORE THE TECHNICAL OFFER 
EVALUATION AND APPROVAL”. 

ITT 41.5 The Envelope-01 as stated in ITT Clause 41.1 and Envelope-02 as in ITT Clause 
41.3 shall then be enclosed and sealed in one single outer envelope which shall 
contain the information as stated under ITT Clause 41.2 to & ITT Clause 41.4. 

ITT 42 Deadline for submission of Tender 

ITT 42.1 Submission Address: 

Tenders shall be delivered to the address below: 

Kaymonto & Partners 

Suit# 1A, House# 68/A, Road# 05, Banani DOHS, Dhaka-1206  

E-mail address: amin.rahman@kaymonto.com 

ITT 42.4 Deadline for submission of Tender 

Date: 16th May 2018 before 1500 Hrs 

ITT 43 Late Tender 

ITT 43.1 LATE TENDER shall be returned unopened to the Tenderer 
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F. Tender Opening and Evaluation 

48. Tender Opening 48.1 Only the Technical Offer (Envelope-1) shall be opened 
immediately after the deadline for submission of Tenders at the 
primary place as specified in the TDS but not later than ONE 
HOUR, after expiry of the submission deadline. Tender Opening 
Committee shall open the Tenders and sign. Financial offer 
(Envelop-02) shall not open with Technical offer (Envelop-1) 
and shall be kept unopened at the Custody of the Head of the 
Procuring Entity or his Authorised Officer (AO). 

48.3 Tenderers’ representatives, duly authorised by the Tenderer will 
be allowed to attend and witness the opening of Technical Offers 
and will sign a register evidencing their attendance.  

48.5  No financial Offer shall be open with Technical Offer  

49. Evaluation of 
Tenders 

49.1 Technical Offers shall be examined and evaluated only on the 
basis of the criteria specified in the Tender Document.  

49.2 Tender Evaluation Committee (TEC) shall examine, evaluate 
and compare Tenders that are responsive to the requirements 
of Tender Documents in order to identify the successful 
Tenderer. 

52. Technical 
Responsiveness and 
Technical Evaluation 

52.1 TEC’s determination of a Tender’s responsiveness is to be 
based on the contents of the Technical offer.   

52.2 A responsive Tender is one that conforms in all respects to the 
requirements of the Tender Document without material 
deviation, reservation, or omission.   

52.3 There shall be no requirement as to the minimum number of 
responsive Tenders. 

52.4 TEC shall evaluate the aspects of the Tender submitted as 
stated under ITT Clauses 29, 30,31 and 32 and, to confirm that 
all requirements specified in Section 7: General 
Specifications and Section 8: Particular Specifications of 
the Tender Document have been met without any material 
deviation, reservation or omission. 

52.5 Provided that a Tender is responsive, TEC may request that the 
Tenderer submit the necessary information or documentation, 
within a reasonable period of time, to rectify nonmaterial 
nonconformities or omissions in the Technical Offer related to 
documentation requirements.  Such omission shall not be 
related to any aspect of the rates of the Tender reflected in the 
Priced BOQ or any mandatory criteria. Failure of the Tenderer 
to comply with the request may result in the consideration of its 
Tender as non-responsive. 

52.6 TEC may regard a Tender as responsive even if it contains;  

a. errors or oversights, that if corrected, would not alter the key 
aspects of the Technical Offers. 
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53. Clarification on 
Technical Offer 

53.1 TEC may ask Tenderers for clarification of their Technical 
Offers, including breakdowns of unit rates, in order to facilitate 
the examination and evaluation of Technical Offers.  

55. Approval of 
Technical Offer 

55.2 TEC shall prepare the Technical Offer Evaluation Report and 
shall directly submit the Evaluation Report to the Head of the 
Procuring Entity (HOPE) or Authorized Officer for 
approval. 

56. Financial Offer 
Opening 

56.1 After getting approval of the Technical Offer Evaluation 

Report, Financial Offer (Envelope-02) of only the Responsive 

Tenderers who have been determined as qualified to the 

requirements of the Technical Offer, shall be opened by TEC. 

57. Clarification on 
Financial Offer 

57.1 TEC may ask Tenderers for clarification of their Financial 

Offers, about the breakdowns of unit rates, in order to facilitate 

the examination and evaluation of Financial Offers. The 

request for clarification by the TEC and the response from the 

Tenderer shall be in writing. 

57.2 Requests for clarifications on Financial Offers shall be duly 

signed only by the TEC Chairperson. 

59. Financial 
Evaluation 

59.1 TEC will evaluate each Financial Offer that has been opened 

duly. 

61. Negotiations 
61.1 The Procuring Entity through the TEC may, however, 

negotiate with the lowest evaluated Tenderer with the 
objective to reduce the Contract Price provided the lowest 
evaluated Tender is significantly higher than the official 
estimated cost.   

62. Post-qualification 
62.1 The determination on Post-qualification shall be based upon an 

examination of the documentary evidence of the Tenderer’s 
qualifications submitted by the Tenderer.   

62.2 TEC may verify information contained in the Tender by visiting 
the premises of the Tenderer as a part of the post qualification 
process, if practical and appropriate. 

63. Procuring Entity’s 
Right to Accept any 
or to Reject Any or All 
Tenders 

63.1 The Procuring Entity reserves the right to accept any Tender or 
to reject any or all the Tenders any time prior to contract award. 

65. Informing 
Reasons for 
Rejection 

65.1    Notice of the rejection will be given promptly within seven (7) 
working days of decision taken by the Procuring Entity to all 
Tenderers but is not required to justify those reason(s). 
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G. Contract Award 

66. Award Criteria 
66.1    The Procuring Entity shall award the Contract to the Tenderer 

whose Tender is responsive to all the requirements of the 
Tender Document and that has been determined to be the 
lowest evaluated Tender, provided further that the Tenderer 
is determined to be Post-qualified in accordance with ITT 
Clause 62 

67. Notification of 
Award 

67.1 Prior to the expiry of the Tender Validity period and within one 
(1) week of receipt of the approval of the award by the 
Approving Authority, the Procuring Entity shall issue the 
Notification of Award (NOA) to the successful Tenderer. 

67.2 The NOA, attaching the contract as per the sample attached 
to be signed, shall state: 

(a) the acceptance of the Tender by the Procuring Entity;  
(b) the price at which the contract is awarded;   
(c) the amount of the Performance Security and its format;  
(d) the date and time within which the Performance 

Security shall be furnished; and  
(e) the date and time within which the Contract shall be 

signed. 

67.3 The NOA shall be accepted by the successful Tenderer within 
two (2) working days from the date of its issuance. 

67.4 Until a formal contract is signed, the NOA will constitute a 
Contract, which shall become binding upon the furnishing of 
a Performance Security and the signing of the Contract by 
both parties. 
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68. Performance 
Security 

68.1 Performance Security shall be provided by the successful 
Tenderer in BDT currency, of the amount shall be Five 
percent (5%) of the accepted contract value mentioned in 
NOA. Alternately, the Contractor may provide a Pay-
order/Bank Draft amounting to 5% value of the contract 
against Performance Security.  

69. Form and Time 
Limit for Furnishing 
of Performance 
Security 

69.1 Within seven (7) days from the date of acceptance of the 
NOA, the successful Tenderer shall furnish the Performance 
Security for the due performance of the Contract in the 
amount as stated under ITT Sub Clauses 68.1. 

70. Validity of 
Performance Security 

70.1 Performance Security shall be required to be valid until a date 
twenty-eight (28) days beyond the Intended Completion Date 
and defect liability period as specified in Tender Document. 

71. Authenticity of 
Performance Security 

72.1 The Procuring Entity shall verify the authenticity of the 
Performance Security submitted by the successful Tenderer by 
sending a written request to the branch of the Bank issuing the 
Pay Order, Bank Draft or irrevocable unconditional Bank 
Guarantee in specified format. 

72. Contract Signing 72.1 At the same time as the Procuring Entity issues the NOA, the 
Procuring Entity will send the draft Contract Agreement and 
all documents forming the Contract to the successful 
Tenderer. 

72.2 Within Seven (07) days of the issuance of the NOA, the 
successful Tenderer and the Procuring Entity shall sign the 
contract. In the event the successful Tenderer is a JV, all 
partners of that JV must sign. 

72.3 Failure of the successful Tenderer to submit the Performance   
Security, as stated under ITT Sub Clause 68.1, or to sign the 
Contract, as stated under ITT Sub Clause 72.2, shall constitute 
sufficient grounds for the annulment of the award.  In that event 
the Procuring Entity may award the Contract to the next lowest 
evaluated responsive Tenderer, who is determined by the TEC 
to be qualified to perform the Contract satisfactorily. 
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Section 3. General Conditions of Contract 

A. General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular Conditions 
and these General Conditions, the following words and 
expressions shall have the meaning hereby assigned to them. 
Boldface type is used to identify the defined terms: 

(a) Act means The Public Procurement Act, 2006 (Act 24 of 
2006). 

(b) Adjudicator is the expert appointed jointly by the Procuring 
Entity and the Contractor to resolve disputes in the first 
instance, as provided for in GCC Sub Clause 92.2. 

(c) Approving Authority meansthe authority which, in 
accordance with the Delegation of Financial Powers, 
approves the award of contract. 

(d) Bill of Quantities (BOQ) means the priced and completed 
Bill of Quantities forming part of the Contract defined in GCC 
Clause 59. 

(e) Compensation Events are those defined in GCC Clause 67. 

(f) Competent Authority means the authority that gives 
decision on specific issues as per delegation of administrative 
and/or financial powers. 

(g) Completion Certificate means the Certificate issued by the 
Project Manager as evidence that the Contractor has 
executed the Works and physical services in all respects as 
per design, drawing, specifications and Conditions of 
Contract.  

(h) Completion Date is the actual date of completion of the 
Works and physical services certified by the Project Manager, 
in accordance with GCC Clause 78. 

(i) Contract Agreement means the Agreement entered into 
between the Procuring Entity and the Contractor, together 
with the Contract Documents referred to therein, including all 
attachments, appendices, and all documents incorporated by 
reference therein to execute, complete, and maintain the 
Works. 

(j) Contract Documents means the documents listed in GCC 
Clause 6, including any amendments thereto. 

(k) Contractor means the Person under contract with the 
Procuring Entity for the execution of Works under the Rules 
and the Act as stated in the PCC.   

(l) Contract Price means the price payable to the Contractor as 
specified in the Contract Agreement, subject to such additions 
and adjustments thereto or deductions therefrom, for the 
execution, completion and maintenance of the Works in 
accordance with the provisions of the Contract.  
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(m) Contractor’s Tender is the completed Tender Document 
including the priced BOQ and the Schedules submitted by the 
Contractor to the Procuring Entity. 

(n) Cost means all expenditures reasonably incurred or to be 
incurred by the Contractor, whether on or off the Site, 
including overhead, taxes, duties, fees and such other similar 
levies including corresponding incidental charges and 
premiums for banking and insurances, as applicable.  

(o) Day means calendar day unless otherwise specified as 
working days. 

(p) Day works means work carried out following the instructions 
of the Procuring Entity or the authorised Project Manager and 
is paid for on the basis of time spent by the Contractor’s 
workers and equipment at the rates specified in the 
Schedules, in addition to payments for associated Materials 
and Plant.    

(q) Defect is any part of the Works not completed in accordance 
with the Contract. 

(r) Defects Correction Certificate is the certificate issued by 
the Project Manager upon correction of defects by the 
Contractor. 

(s) Drawings include calculations and other information provided 
in Section 9 or as approved by the Project Manager for the 
execution and completion of the Contract. 

(t) Equipment is the Contractor’s apparatus, machinery, 
vehicles and other things required for the execution and 
completion of the Works and remedying any defects 
excluding Temporary Works and the Procuring Entity’s 
Equipment (if any ), Plant, Materials and any other things to 
form or forming part of the Permanent Works.  

(u) Force Majeure means an event or situation beyond the 
control of the Contractor that is not foreseeable, is 
unavoidable, and its origins not due to negligence or lack of 
care on the part of the Contractor; such events may include, 
but not be limited to, acts of the Government in its sovereign 
capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions, and freight embargoes or more as 
included in GCC Clause 83; 

(v) GCC means the General Conditions of Contract. 

(w) Government means the Government of the People’s 
Republic of Bangladesh. 

(x) Goods mean the Contractor’s Equipment, Materials, Plant 
and Temporary Works, or any of them as appropriate. 

(y) "Head of the Procuring Entity" means the Secretary of a 
Ministry or a Division, the Head of a Government Department 
or Directorate; or the Chief Executive, or as applicable, 
Divisional Commissioner, Deputy Commissioner, Zilla Judge; 
or by whatever designation called, of a local Government 
agency, an autonomous or semi-autonomous body or a 
corporation, or a corporate body established under the 
Companies Act; 
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(z) Intended Completion Date is the date calculated from the 
Commencement Date as specified in the PCC, on which it is 
intended that the Contractor shall complete the Works and 
physical services as specified in the Contract and may be 
revised only by the Project Manager by issuing an extension 
of time or an acceleration order.    

(aa) Materials means things of all kinds other than Plant intended 
to form or forming part of the Permanent Works, including the 
supply-only materials, if any, to be supplied by the Contractor 
under the Contract.   

(bb) Month means calendar month.  

(cc) Original Contract Price is the Contract Price stated in the 
Procuring Entity’s Notification of Award (Form PW3A-7) and 
further clearly determined in the PCC. 

(dd) Permanent works means the permanent works to be 
executed by the Contractor under the Contract. 

(ee) PCC means the Particular Conditions of Contract. 

(ff) Plant means the apparatus, machinery and other equipment 
intended to form or forming part of the Permanent Works, 
including vehicles purchased for the Procuring Entity and 
relating to the construction of the Works and physical 
services.   

(gg) Procuring Entity means a Procuring Entity having 
administrative and financial powers to undertake procurement 
of Works and physical services using public funds and is as   
named in the PCC who employs the Contractor to carry out 
the Works. 

(hh) Project Manager is the person named in the PCC or any 
other competent person appointed by the Procuring Entity 
and notified to the Contractor who is responsible for 
supervising the execution and completion of the Works and 
physical services and administering the Contract. 

(ii) Provisional Sums means amounts of money specified by 
the Procuring Entity in the BOQ which shall be used, at its 
discretion for meeting other essential expenditures under the 
Contract pursuant to GCC Sub Clause 75.  

(jj) Retention Money means the accumulated retention moneys 
which the Procuring Entity retains under GCC Clause 70. 

(kk) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Tender 
Submission Letter, as included in the Contract. Such 
document may include the data, lists and schedules of rates 
and/or prices. 

(ll) Site means the places where the Permanent Works are to be 
executed including storage and working areas and to which 
Plant and Materials are to be delivered, and any other places 
as may be specified in the PCC as forming part of the Site.  

(mm) Site Investigation Reports are those that were included in 
the Tender Document and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 
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(nn) Specification means the Specification of the Works included 
in the Contract and any modifications or additions to the 
specifications made or approved by the Project Manager in 
accordance with the Contract. 

(oo) Start Date is the date defined   in the PCC and it is the last 
date when the Contractor shall commence execution of the 
Works under the Contract.   

(pp) Subcontractor means a person or corporate body, who has 
a contract with the Contractor to carry out a part of the work 
in the Contract, which includes work on the Site. 

(qq) Temporary Works means all temporary works of every kind 
other than Contractor’s Equipment required on the Site for the 
execution and completion of the Permanent Works and 
remedying of any defects.   

(rr) Variation means any change to the Works directly procured 
from the original Contractor to cover increases or decreases 
in quantities, including the introduction of new work items 
(non-Tendered items) that are either due to change of plans, 
design or alignment to suit actual field conditions, within the 
general scope and physical boundaries of the contract.  

(ss) Works means all works associated with the construction, 
reconstruction, site preparation, demolition, repair, 
maintenance or renovation of railways, roads, highways, or a 
building, an infrastructure or structure or an installation or any 
construction work relating to excavation, installation of 
equipment and materials, decoration, as well as physical 
services ancillary to works as detailed in the PCC, if the value 
of those services does not exceed that of the Works 
themselves.  

Writing means communication written by hand or machine 
duly signed and includes properly authenticated messages by 
facsimile or electronic mail.  

2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings in 
the GCC shall not be deemed part thereof or be taken into 
consideration in the interpretation or construance of the Contract. 
Words have their normal meaning under the language of the 
Contract unless specifically defined. 

2.2 Entire Agreement 

       The Contract constitutes the entire agreement between the 
Procuring Entity and the Contractor and supersedes all 
communications, negotiations and agreements (whether written or 
verbal) of parties with respect thereto made prior to the date of 
Contract Agreement; except those stated under GCC Sub Clause 
6.1(j). 

2.3 Non waiver 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, 
forbearance, delay, or indulgence by either party in enforcing 
any of the terms and conditions of the Contract or the granting 
of time by either party to the other shall prejudice, affect, or 
restrict the rights of that party under the Contract, neither shall 
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any waiver by either party of any breach of Contract operate 
as waiver of any subsequent or continuing breach of Contract. 

(b) Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, dated, and signed by an 
authorized representative of the party granting such waiver, 
and must specify the right and the extent to which it is being 
waived. 

2.4 Severability 

If any provision or condition of the Contract is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of any 
other provisions and conditions of the Contract. 

2.5 Sectional completion 

If sectional completion is specified in the PCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any section of the Works (other than 
references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

3. Communications & 
Notices 

3.1 Communications between Parties (notice, request or consent 
required or permitted to be given or made by one party to the other) 
pursuant to the Contract shall be in writing to the addresses 
specified in the PCC. 

3.2 A notice shall be effective when delivered or on the notice’s 
effective date, whichever is later. 

3.3 A Party may change its address for notice hereunder by giving the 
other Party notice of such change to the address. 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in accordance 
with the laws of the People’s Republic of Bangladesh. 

5.Governing Language 5.1 The Contract shall be written in English. All correspondences and 
documents relating to the Contract may be written in English or 
Bangla. Supporting documents and printed literature that are part 
of the Contract may be in another language, provided they are 
accompanied by an accurate translation of the relevant passages 
in English, in which case, for purposes of interpretation of the 
Contract, such translation shall govern.  

5.2 The Contractor shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

6. Documents Forming 
the Contract and 
Priority of Documents 

6.1 The following documents forming the Contract shall be interpreted 
in the following order of priority: 

(a) the signed Contract Agreement (Form PW3A-9); 

(b) the  Notification of Award (PW3A-8); 

(c) the completed Tender and the Appendix to the Tender; 

(d) the Particular Conditions of Contract; 

(e) the General Conditions of Contract; 
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(f) the Technical Specifications; 

(g) the  General Specifications; 

(h) the Drawings; 

(i) the priced  BOQ and the Schedules; and  

(j) any other document listed in the PCC forming part of the 
Contract.  

7. Scope of Works 7.1 The Works to be executed, completed and maintained shall be as 
specified in the BOQ, the General and Particular Specifications and 
Drawings. 

7.2 Unless otherwise stipulated in the Contract, the Works shall include 
all such items not specifically mentioned in the Contract but that can 
be reasonably inferred from the Contract as being required for 
completion of the Works as if such items were expressly mentioned 
in the Contract. 

8. Assignment 8.1 Neither the Contractor nor the Procuring Entity shall assign, in 
whole or in part, its obligations under the Contract. 

9. Eligibility 9.1 The Contractor and its Subcontractor(s) shall have the nationality 
of a country other than that specified in the PCC. 

9.2 All materials, equipment, plant, and supplies used by the 
Contractor in both permanent and temporary works and services 
supplied under the Contract shall have their origin in the countries 
except any specified in the PCC. 

10. Gratuities / Agency 
fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other payments, 
other than those shown in the Tender or in the Contract,  have been 
given or received in connection with the procurement process or in 
the Contract execution. 

11. Confidential Details 11.1 The Contractor’s and the Procuring Entity’s personnel shall 
disclose all such confidential and other information as may be 
reasonably required in order to verify the Contractor’s compliance 
with the Contract and allow its proper implementation.  

11.2 Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with 
applicable Laws.  Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the 
previous agreement of the other Party.  However, the Contractor 
shall be permitted to disclose any publicly available information, or 
information otherwise required to establish his qualifications to 
compete for other projects. 



 9 

12. Joint Venture (JV) 12.1 If the Contractor is a JV ,  

(a) each partner of the JV shall be jointly and severally liable for 
all liabilities and ethical or legal obligations to the Procuring 
Entity for performance of  the Contract; 

(b) the JV partners  shall nominate the Leading Partner as 
REPRESENTATIVE being entrusted with the Contract 
administration and management at Site who shall have the 
authority to conduct all business including the receipt of 
payments  for and on behalf of all partners of the JV; 

(c) If there is a dispute that results in legal action being taken in 
court then action will be taken against all partners of the JV, if 
they are available and, if only one partner is available, then 
that partner alone shall answer on behalf of all partners and, 
if the complaint lodged is proven, the penalty shall be 
applicable on that partner alone as  whatever penalty all the 
partners would have received; provided that if the other 
partners of the JV subsequently become available before the 
legal action has been completed, the Procuring Entity shall 
have the right to take action against those other partners of 
that JV as well. 

(d) the composition or constitution and legal status of the JV shall 
not be altered without the prior approval of the Procuring 
Entity; 

(e) alteration of  partners, except the Leading partner, shall only 
be allowed if any of them is found to be incompetent or has 
any serious difficulties which may impact the overall 
implementation of the Works, whereby the incoming partner 
shall require to posses qualifications higher than that of the 
outgoing partner; 

(f) "if any of the partners of JV has been debarred from 
participating in any procurement activity due to corrupt, 
fraudulent, collusive or coercive practices and while in case, 
the Leading partner is found incompetent or has been 
debarred due to the same reasons stated herein the Contract 
shall be terminated pursuant to GCC Sub Clause 87.1(b)." 

13. Possession of the 
Site 

13.1 The Procuring Entity shall give possession of the Site or part(s) of 
the Site, to the Contractor on the date(s) stated in the PCC.  If 
possession of a part of the Site is not given by the date stated in 
the PCC, the Procuring Entity will be deemed to have delayed the 
start of the relevant activities, and this will be a Compensation 
Event as stated under GCC Sub Clause 67.1(a). 

14. Access to the Site 14.1 The Contractor shall allow the Project Manager and any person 
authorised by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being carried 
out or is intended to be carried out. 

15. Procuring Entity’s 
Responsibilities 

15.1 The Procuring Entity shall pay the Contractor, in consideration of 
the satisfactory progress of execution and completion of the Works 
and physical services, and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under 
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the provisions of the Contract at the times and in the manner 
prescribed by the Contract Agreement. 

15.2 The Procuring Entity shall make its best effort to guide and assist 
the Contractor in obtaining, if required, any permit, licence, and 
approvals from local public authorities for the purpose of execution 
of the Works and physical services under the Contract. 

16. Approval of the 
Contractor’s 
Temporary Works 

16.1 The Contractor shall submit Specifications and Drawings showing 
the proposed Temporary Works to the Project Manager, who is to 
approve them, if they comply with the Specifications and 
Drawings. 

16.2 The Contractor shall be responsible for design of Temporary 
Works. 

16.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

16.4 The Contractor shall obtain approval of third parties to the design 
of the Temporary Works, where required. 

17. Contractor’s 
Responsibilities 

17.1 The Contractor shall execute and complete the Works and remedy 
any defects therein in conformity in all respects with the provisions 
of the Contract Agreement. 

18.Taxes and Duties 18.1 The Contractor shall be entirely responsible for all applicable 
taxes, custom duties, VAT, and other levies imposed or incurred 
inside and outside Bangladesh. 

19.Contractor’s 
Personnel 

19.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel, as referred to in the PCC, to carry out 
the functions stated in the Schedule or other personnel approved 
by the Project Manager. 

19.2 The Project Manager will approve any proposed replacement of 
key personnel only if their relevant qualifications and abilities are 
equal to or higher than those of the personnel named in the 
Schedule. 

19.3 If the Project Manager asks the Contractor to remove a particular 
person who is a member of the Contractor’s staff or work force 
from the Site, he or she shall state the reasons, and the Contractor 
shall ensure that the person leaves the Site within three (3) days 
and has no further connection with the work in the Contract. 

20. Subcontracting 20.1 Subcontracting the whole of the Works by the Contractor shall not 
be permissible. The Contractor shall be responsible for the acts or 
defaults of any Subcontractor, his or her agents or employees, as 
if they were the acts or defaults of the Contractor. 

20.2 The prior consent, in writing, of the Project Manager shall however 
be obtained for other proposed Subcontractor(s). 

20.3 Nominated Subcontractor named in the Contract shall be entitled 
to execute the specific components of the Works stated in the 
PCC. 

20.4 Subcontractors shall comply with the provisions of GCC Clause 38. 

21. Other Contractors 21.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Project Manager and 
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the Procuring Entity between the dates given in the Schedule of 
other Contractors.  The Contractor shall also provide facilities and 
services for them as described in the Schedule.  The Procuring 
Entity may modify the Schedule of other Contractors, and shall 
notify the Contractor of any such modification. 

22. Project Manager’s 
Decisions 

22.1 Except where otherwise specifically stated in the PCC, the Project 
Manager will decide Contractual matters between the Procuring 
Entity and the Contractor in its role as representative of the 
Procuring Entity. 

23. Delegation 23.1 The Project Manager may delegate any of his duties and 
responsibilities to his representative except to the Adjudicator, 
after notifying the Contractor, and may cancel any delegation, 
without retroactivity, after notifying the Contractor. 

23.2 Any communications to the Contractor in accordance with such 
delegation shall have the same effect as if it was given by the 
Project Manager. 

24. Instructions 24.1 The Contractor shall carry out all instructions of the Project 
Manager that comply with the applicable law. 

25. Queries About the 
Contract Conditions 

25.1 The Project Manager, on behalf of the Procuring Entity, will clarify 
queries on the Conditions of Contract. 

26. Safety, Security 
and Protection of the 
Environment 

26.1 The Contractor shall throughout the execution and completion of 
the Works and the remedying of any defects therein: 

(a) take all reasonable steps to safeguard the health and safety 
of all workers working on the Site and other persons entitled 
to be on it, and to keep the Site in an orderly state; 

(b) provide and maintain at the Contractor’s own cost all lights, 
guards, fencing, warning signs and watching for the 
protection of the Works or for the safety on-site;  and  

(c) take all reasonable steps to protect the environment on and 
off the Site and to avoid damage or nuisance to persons or 
to property of the public or others resulting from pollution, 
noise or other causes arising as a consequence of the 
Contractors methods of operation. 

27.Working Hours 27.1 The Contractor shall not perform any work on the Site on the 
weekly holidays, or during the night or outside the normal working 
hours, or on any religious or public holiday, without the prior 
written approval of the Project Manager. 

28. Welfare of 
Labourers 

28.1 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor’s personnel relating to their 
employment, health, safety, welfare, immigration and shall allow 
them all their legal rights. 

28.2 The Contractor, in particular, shall provide proper 
accommodation to his or her labourers and arrange proper water 
supply, conservancy and sanitation arrangements at the site for 
all necessary hygienic requirements and for the prevention of 
epidemics in accordance with relevant regulations, rules and 
orders of the government. 
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28.3 The Contractor, further in particular, shall pay reasonable wages 
to his or her labourers, and pay them in time. In the event of delay 
in payment the Procuring Entity may effect payments to the 
labourers and recover the cost from the Contractor. 

29. Child Labour 29.1 The Contractor shall not employ any child to perform any work 
that is economically exploitative, or is likely to be hazardous to, 
or to interfere with, the child's education, or to be harmful to the 
child's health or physical, mental, spiritual, moral, or social 
development in compliance with the applicable labor laws and 
other relevant treaties ratified by the government. 

30. Discoveries 30.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Procuring Entity.  The Contractor shall notify the Project Manager 
of such discoveries and carry out the Project Manager’s 
instructions for dealing with them. 

 

31. Procuring Entity’s 
and Contractor’s Risks 

31.1 The Procuring Entity carries the risks that the Contract states are 
Procuring Entity’s risks and the Contractor carries the risks that 
the Contract states are Contractor’s risks. 

32. Procuring Entity’s 
Risks 

32.1 From the Start Date until the Defects Correction Certificate has 
been issued, the following are Procuring Entity’s risks: 

(a) the risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to  

i. use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result 
of the Works or 

ii. negligence, breach of statutory duty, or interference 
with any legal right by the Procuring Entity or by any 
person employed by or Contracted to him except the 
Contractor. 

(b) the risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Procuring Entity or in the Procuring Entity’s design, or due 
to war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

32.2  From the Completion Date until the Defects Correction 
Certificate has been issued, the risk of loss of or damage to the 
Works, Plant, and Materials is Procuring Entity’s risk, except loss 
or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, which was 
not itself Procuring Entity’s risk; or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

33. Contractor’s Risks 33.1 From the Start Date until the Defects Correction Certificate has 
been issued the risks of personal injury, death, and loss of or 
damage to property including without limitation, the Works, 
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Plant, Materials, and Equipment, which are not Procuring 
Entity’s risks are Contractor’s risks. 

34. Copyright 34.1 The copyright in all drawings, documents, and other materials 
containing data and information furnished to the Procuring Entity 
by the Contractor herein shall remain vested in the Contractor, 
or, if they are furnished to the Procuring Entity directly or through 
the Contractor by any third party, including Suppliers of 
materials, the copyright in such materials shall remain vested in 
such third party. 

34.2 The Contractor shall not, except for the purposes of performing 
the obligations under the Contract, without the written 
permission of the Procuring Entity disclose or make use of any 
specification, plan, design and drawing, pattern, sample or 
information furnished by or on behalf of the Procuring Entity.  

 

35. Limitation of 
Liability 

35.1 Except in cases of criminal negligence or wilful misconduct:  

(a) the Contractor shall not be liable to the Procuring Entity, 
whether in Contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, provided 
that this exclusion shall not apply to any obligation of the 
Contractor to pay liquidated damages to the Procuring 
Entity; and 

(b) the aggregate liability of the Contractor to the Procuring 
Entity, whether under the Contract, in tort or otherwise, 
shall not exceed the total Contract Price, provided that 
this limitation shall not apply to the cost of repairing or 
replacing defective Works, or to any obligation of the 
Contractor to indemnify the Procuring Entity with respect 
to patent infringement. 

36. Insurance 36.1 The Contractor shall provide, in the joint names of the Procuring 
Entity and the Contractor, insurance cover from the Start Date to 
the end of the Defects Liability Period, in the amounts specified 
in the PCC for the following events which are due to the 
Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the 
Contract; and 

(d) personal injury or death. 

36.2 The Contractor shall deliver policies and certificates of insurance 
to the Project Manager, for the Project Manager’s approval, 
before the Start Date. All such insurances shall provide for 
compensation to be payable in the types and proportions 
required to rectify the loss or damage incurred. 

36.3 If the Contractor does not provide any of the policies and 
certificates required, the Procuring Entity may effect the 
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insurance which the Contractor should have provided and 
recover the premiums the Procuring Entity has paid from 
payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be a debt due. 

36.4 Alterations to the terms of insurance shall not be made without 
the approval of the Project Manager. 

36.5 Both parties shall comply with conditions of the insurance 
policies. 

37. Management and 
Progress Meetings 

37.1 Either the Project Manager or the Contractor may require the 
other to attend a management and progress meeting.  The 
business of such meeting shall be to review the progress and 
plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

37.2 The Project Manager shall record the business of the meetings 
and provide copies of the record to those attending the meeting 
and to the Procuring Entity.  The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager 
either at the management and progress meeting or after the 
meeting and stated in writing to all concerned. 

38. Corrupt, 
Fraudulent, Collusive, 
Coercive (and 
Obstructive in case of 
Development Partner) 
Practices 

38.1 The Government and the Development Partner requires that the 
Procuring Entity as well as the Contractor (including sub-
contractors, agents, personnel, consultants and service 
providers), shall observe the highest standard of ethics during 
the implementation of procurement proceedings and the 
execution of contracts under public funds. 

38.2 The Contractor (including sub-contractors, agents, personnel, 
consultants and service providers) shall permit the Government 
and/or the Development Partner to inspect the Contractor’s 
accounts and records and other documents relating to the 
submission of Tender and contract performance, and to have 
them audited by auditors appointed by the Government and/or 
the Development Partner, if so required. 

38.3 For the purposes of GCC Sub Clause 38.4, the terms set forth 
below  as follows:  

(a) “corrupt practice” means offering, giving or promising to 
give, receiving, or soliciting either directly or indirectly, to 
any officer or employee of a Procuring Entity or other public 
or private authority or individual, a gratuity in any form;  
employment or any other thing or service of value as an 
inducement with respect to an act or decision  or method 
followed by a Procuring Entity in connection with a 
Procurement proceeding or Contract execution; 

(b) “fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision to be taken 
in a  Procurement proceeding or Contract execution; 
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(c) “collusive practice” means a scheme or arrangement 
between two (2)  or more Persons, with or without the 
knowledge of the  Procuring Entity, that is designed to  
arbitrarily reduce the number of Tenders submitted or fix 
Tender prices at artificial, non-competitive levels,  thereby 
denying a Procuring Entity the benefits of competitive price 
arising from genuine and open competition;  

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence 
a decision to be taken in the Procurement proceeding or 
the execution of the Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders; or 

(e) “Obstructive practice” (applicable in case of Development 
Partner) means deliberately destroying, falsifying, altering 
or concealing of evidence material to the investigation or 
making false statements to investigators in order to 
materially impede an investigation into allegations of a 
corrupt, fraudulent, coercive or collusive practice; and /or 
threatening, harassing or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

38.4 Should any corrupt, fraudulent, collusive, coercive practice ( or 
obstructive practice in case of Development Partner ) of any 
kind, in competing for or in executing the Contract, is determined 
by the Procuring Entity, then the Procuring Entity may, upon 
giving 28 days’ notice to the Contractor, terminate the 
Contractor’s employment under the Contract and the provisions 
of Clause 87 shall apply as if such expulsion had been made 
under sub-clause 87.1 (Termination for Default). 

38.5 If corrupt, fraudulent, collusive or coercive (or obstructive in case 
of Development Partners) practices of any kind determined by 
the Procuring Entity or the Development Partner against the 
Contractor alleged to have carried out such practices, the 
Procuring Entity and/or the Development Partner shall: 

(a) exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b) declare, at its discretion, the Contractor  to be ineligible to 
participate in further Procurement proceedings, either 
indefinitely or for a specific period of time; or 

(c) PE can debar the Contractor for a period of 1 (one) to 2 
(two) years for the procurement of all procuring entities due 
to fundamental breach of contract. 

38.6 The Contractor shall be aware of the provisions on corruption, 
fraudulence, collusion and coercion in Section 64 of the Public 
Procurement Act, 2006 and Rule 127 of the Public Procurement 
Rules, 2008 and in case of Development Partner financed 
contract, the Procurement Guidelines of the Development 
Partner. 
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B. Time Control 

39. Commencement 
of Works 

39.1 Except otherwise specified in the PCC , the Commencement Date 
shall be the date at which the following precedent conditions have 
all been fulfilled and the Project Manager’s instruction recording 
the agreement of both Parties on such fulfilment and instructing to 
commence the Works is received by the Contractor: 

(a) signing of the Contract Agreement by both parties upon 
approval of the by relevant authorities; 

(b) possession of the Site given to the Contractor as required for 
the commencement of the Works; and 

(c) receipt by the Contractor of the Advance Payment under 
GCC Clause 73  provided that the corresponding  Bank  
Guarantee has been delivered by the Contractor, if any. 

39.2 The Contractor shall commence the execution of the Works as 
soon as is reasonably practicable by the Start Date as specified 
in the GCC Sub Clause 1.1(oo) after the Commencement Date, 
and shall then proceed with the Works with due expedition and 
without delay. 

40. Completion of 
Works 

40.1 The Contractor shall carry out the Works in accordance with the 
Programme of Works submitted by the Contractor and as updated 
with the approval of the Project Manager as stated under GCC 
Clause 41 to complete them in all respects by the Intended 
Completion Date, as specified in the PCC. 

41. Programme of 
Works 

41.1 Within the time stated in the PCC, the Contractor shall submit to 
the Project Manager for approval a Programme of Works showing 
the general methods, arrangements, order, and timing for all the 
activities in the Works. The programme may be in the form of an 
Implementation Schedule prepared in any software or other form 
acceptable to the Project Manager. 

41.2 The Contractor shall submit to the Project Manager for approval of 
an updated Programme at intervals no longer than the period 
stated in the PCC.  An update of the Programme shall be a 
Programme showing the actual progress achieved on each activity 
and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the 
activities. 

41.3 If the Contractor does not submit an updated Programme of Works 
at the intervals as stated under GCC Sub Clause 41.2, the Project 
Manager may withhold an amount as stated in the PCC from the 
next payment certificate and continue to withhold this amount until 
the next due payment after the date on which the overdue 
Programme of Works  has been submitted. 

41.4 The Project Manager’s approval of the Programme of Works shall 
not alter the Contractor’s obligations. The Contractor may revise 
the Programme and submit it to the Project Manager again at any 
time for approval. A revised Programme shall show the effect of 
Variations and Compensation Events. 
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42. Pro Rata 
Progress 

42.1 The Contractor shall maintain Pro Rata progress of the Works. 
Progress to be achieved shall be pursuant to GCC Clause 41 and 
shall be determined in terms of the value of the works done. 

43. Early Warning 43.1 If at any time during performance of the Contract, the Contractor 
or its Subcontractors should encounter events, circumstances, 
conditions that may adversely affect the quality of the work, 
increase the original Contract Price or delay the execution of the 
Works, the Contractor shall promptly notify the Project Manager in 
writing of the delay, its likely duration, and its cause.  As soon as 
practicable after receipt of the Contractor’s notice, the Project 
Manager shall evaluate the situation, and the Contractor shall 
cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can 
be avoided or reduced.  

43.2 The Project Manager may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance 
on the original Contract Price and Completion Date. The 
Contractor shall provide the estimate and the Project Manager 
shall further proceed as soon as reasonably possible. 

44. Extension of 
Intended Completion 
Date 

44.1 The Contractor shall be entitled to an extension of the Intended 
Completion Date, if and to the extent that completion of the Works 
or any part  thereof  is or will be delayed by Compensation Events 
or a Variation or Extra Work Order.  

44.2 If the Contractor considers itself to be entitled to an extension of 
the execution period as stated under GCC Sub Clause 44.1, the 
Contractor shall give notice, not later than twenty-eight (28) days 
after the Contractor became aware or should have become aware 
of the event or circumstance, to the Project Manager. 

44.3 The  Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within twenty-one (21) days 
of the Contractor asking the Project Manager for a decision upon 
the effect of a Compensation Event or Variation and submitting full 
supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the 
extension of Intended Completion Date. 

44.4 The Project Manager may extend the Intended Completion Date 
by twenty (20) percent of the original Contract time as stated under 
GCC Sub Clause 44.1, if a Compensation Event occurs or 
Variation Order or extra work Order issued.which does not make it 
possible to complete the execution of works  without incurring 
additional cost. 

44.5 In the case an extension of the Intended Completion Date required 
under GCC Sub Clause 44.3 is or will be more than twenty (20) 
percent of the original Contract time, approval of the Head of the 
Procuring Entity or an officer authorized by him or her for the same 
shall be required to be obtained. 

44.6 Except in case of Force Majeure, as provided under GCC Clause 
83, a delay by the Contractor in the execution Works shall render 
the Contractor liable to the imposition of Liquidated Damages 
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pursuant to GCC Clause 71, unless an extension of the Intended 
Completion Date is agreed upon, pursuant to GCC Clause 44.3. 

45. Delays Caused 
by Authorities 

45.1 If the following conditions apply, namely: 

(a) the Contractor has diligently followed the procedures laid 
down by the relevant legally constituted public authorities, 

(b) these public authorities delay or disrupt the Contractor’s 
work, and 

(c) the delay or disruption was unforeseeable; 

then this delay or disruption will be considered as a cause of delay 
under GCC Sub Clause  44.1. 

45.2 The Project Manager shall notify the Contractor accordingly 
keeping the Procuring Entity posted.  

46. Acceleration 46.1 When the Procuring Entity wants the Contractor to finish the 
Works before the Intended Completion Date, the Project Manager 
will obtain priced proposals for achieving the necessary 
acceleration from the Contractor.  If the Procuring Entity accepts 
these proposals, the Intended Completion Date will be advanced 
accordingly and confirmed by both the Procuring Entity and the 
Contractor. 

46.2 If the Procuring Entity accepts the Contractor’s priced proposals 
for acceleration, they will be incorporated in the Contract Price and 
treated as a Variation under GCC Clause 61. 

47. Delays Ordered 
by the Project 
Manager 

47.1 The Project Manager may instruct the Contractor to delay the start 
or progress of any activity within the Works. 

48. Suspension of 
Work 

48.1 The Project Manager may at any time instruct the Contractor to 
suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure such 
part or the Works against any deterioration, loss or damage. 

49. Consequences of 
Suspension 

49.1 If the Contractor suffers delay and/or incurs Cost from complying 
with the Project Manager’s  instructions under GCC  Clause 48 
and/or from resuming the work, the Contractor shall give notice to 
the Project Manager and shall be entitled subject to GCC  Clause 
91 to: 

(a) an extension of time for any such delay, if Completion is or 
will be delayed and 

(b) payment of any such cost, which shall be included in the 
Contract Price. 

49.2 After receiving this notice, the Project Manager shall proceed to 
agree or determine these matters. 

49.3 The Contractor shall not be entitled to any extension of time for, or 
to any payment of the cost incurred in, making good the 
consequences of the Contractor’s faulty design, workmanship or 
materials, or of the Contractor’s failure to protect, store or secure 
in accordance with GCC Clause 48. 
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C. Quality Control 

50. Execution of 
Works 

50.1 The Contractor shall construct, install and carry out the Works and 
physical services in accordance with the Specifications and 
Drawings as scheduled in GCC Clause6. 

51. Examination of 
Works before 
covering up 

51.1 All works under the Contract shall at all times be open to 
examination, inspection, measurements, testing and supervision of 
the Project Manager, and the Contractor shall ensure presence of 
its representatives at such actions  provided proper advance notice 
is given by the Project Manager. 

51.2 No part of the Works shall be covered up or put out of sight without 
the approval of the Project Manager. The Contractor shall give 
notice in writing to the Project Manager whenever any such part of 
the Works is ready for examination and, the Project Manager shall 
attend to such examination without unreasonable delay. 

52. Identifying 
Defects 

52.1 The Project Manager shall check the works executed by the 
Contractor and notify the Contractor of any Defects found.  Such 
checking shall not relieve the Contractor from his or her obligations.  
The Project Manager may also instruct the Contractor to search for 
a Defect and to uncover and test any work that the Project Manager 
considers may have a Defect. 

53. Testing 53.1 If the Project Manager instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a 
Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect, the test shall be a 
Compensation Event pursuant to GCC Sub Clause 67. 

54. Rejection of 
Works 

54.1 If, as a result of an examination, inspection, measurement or 
testing, of Works it is found to be defective or otherwise not in 
accordance with the Contract, the Project Manager  may reject the 
Works by giving notice to the Contractor, with reasons. The 
Contractor shall then promptly make good the defect and ensure 
that the rejected Works subsequently complies with the Contract. 

55. Remedial Work 55.1 Notwithstanding any  test or certification, the Project Manager  may 
instruct the Contractor to: 

(a) remove from the Site and replace any Plant or Materials 
which is not in accordance with the Contract, 

(b) remove and re-execute any other work which is not in 
accordance with the Contract, and 

(c) execute any work which is urgently required for the safety 
of the Works, whether because of an accident, 
unforeseeable event or otherwise. 

55.2 The Contractor shall comply with the instruction issued under GCC 
Sub Clause 55.1 within a reasonable time, which shall be specified 
in the instruction, or immediately if urgency is specified under GCC 
Sub Clause 55.1(c). 
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55.3 If the Contractor fails to comply with the instruction issued under 
GCC Sub Clause 55.2, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the 
extent that the Contractor would have been entitled to payment for 
the work, the Contractor shall be liable to pay all such costs arising 
from this failure. 

56. Correction of 
Defects 

56.1 The Project Manager shall give notice to the Contractor, with a copy 
to the Procuring Entity and others concerned, of any Defects before 
the end of the Defects Liability Period, which begins at Completion 
Date, and is defined in the PCC. The Defects Liability Period shall 
be extended for as long as Defects remain to be corrected. 

56.2 Every time notice of a Defect is given, the Contractor shall correct 
the notified Defect within the length of time specified by the Project 
Manager’s notice. 

57. Uncorrected 
Defects 

57.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager shall 
assess the cost of having the Defect corrected by it, and the 
Contractor shall remain liable to pay the expenditures incurred on 
account of correction of such Defect. 

 

D. Cost Control 

58. Contract Price 58.1 The Contract Price shall be as specified in the Contract Agreement 
subject to any additions and adjustments thereto, or deductions 
therefrom, as may be made pursuant to Contract. 

59. Bill of Quantities 59.1 The Bill of Quantities (BOQ) shall contain priced items for the 
construction, installation, testing, and commissioning work to be 
done by the Contractor. 

59.2 The BOQ is used to calculate the Contract Price.  The Contractor 
is paid for the quantity of the work done at the rate in the BOQ for 
each item. 

59.3 Items of works quantified in the BOQ for which no rates have been 
quoted shall be deemed covered by the amounts at rates of other 
items in the Contract and, shall under no circumstances be paid 
for, by the Procuring Entity. 

60. Changes in the 
Quantities and Unit 
Rate 

60.1 If the final quantity of the work done for any particular item in the 
BOQ increases by more than twenty-five (25) percent and, such 
increase in quantity of that particular item alone concurrently 
causes the original Contract Price to exceed by more than one (1) 
percent, the Project Manager shall adjust the unit rate of the item 
to allow for the change.  

60.2 If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdown of any rate in 
the BOQ. 

61. Issue Variation or 
Extra Work Order 

61.1 The Project Manager may issue a Variation Order to the 
Contractor to cover increase or decrease in quantities, including 
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the introduction of new work items (non-Tendered items) that are 
either due to change of plans, design or alignment to suit actual 
field conditions, within the general scope and  physical boundaries 
of the contract. 

61.2 The Project Manager may issue an  Extra Work Order to cover 
the introduction of such new works necessary for the  completion, 
improvement or protection of  the original works which were not 
included in the original contract, on the grounds where there are 
subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract, or where there are 
duly unknown physical conditions at the site of an unusual nature 
differing materially from those usually encountered and generally 
recognized as inherent in the work or character provided for in the  
Contract. 

61.3 The Project Manager deems it necessary that a  Variation or Extra 
Work Order should be issued, he or she shall prepare the 
proposed order, the necessary plans , his or her  computations as 
to the quantities of the additional Works involved per item 
indicating the specific locations where such Works are needed, the 
date of his or her inspections and investigations thereon, and the 
log book thereof, and a detailed estimate of the unit cost of such 
items of work as stated under GCC Clause 62, together with his or 
her justifications for the need of such  Variation   or Extra Work 
Order, and shall submit the same to the Approving Authority. Any 
Amend to the contract that happens within the approved BOQ 
items and doesn’t change the contract price shall be approved by 
the HOPE or delegated officer. 

61.4 The Head of the Procuring Entity may, in exceptions to the GCC 
Sub Clause 61.3 and subject to the availability of funds, in the 
event of extreme emergency and when time is of the essence, 
authorize the immediate start of work under any Variation or Extra 
Work Order; provided that the cumulative increase in the value of 
Works not yet duly approved exceeded ten (10) percent of the 
adjusted original Contract Price. 

61.5 Increase or decrease in the quantities of any item of work included 
in the BOQ for the reasons other than those stated under GCC 
Sub Clause 61.1 and61.2, in particular for field level actual 
measurements under this contract (admeasurements), not 
necessarily however, shall constitute a Variation. 

61.6 All Variations and Extra work orders under the Contract shall be 
included in the updated Programme of Works produced by the 
Contractor. 

62. Costing of 
Variations or Extra 
Orders 

62.1 The Contractor shall provide the Project Manager with a quotation 
for carrying out the Variation when requested to do so by the 
Project Manager.  The Project Manager shall assess the quotation, 
which shall be given within seven (7) working days of the request 
or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

62.2 If the item of work in the Variation corresponds to an item of work 
in the BOQ and if, in the opinion of the Project Manager, the 
increased quantity and cost of the works of that particular item 
does not concurrently cause to exceed the limit stated in GCC Sub 
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Clause 60.1, the same unit rate in the BOQ shall be used to 
calculate the cost of the Variation.  If the item of work in the 
Variation does not correspond to an item in the BOQ, the unit rates 
for the new items of works shall be determined  based on (i) the 
direct unit costs used in the original Contract for other items (e.g. 
unit cost of cement, steel bar, labour rate, equipment rental, etc) 
as indicated in the Contractor’s price breakdown  of the cost 
estimate, if  available  or (ii) fixed prices acceptable to both, the 
Procuring Entity and the Contractor, based on market prices. The 
direct cost of the new work items based on (i) or (ii) stated herein 
shall then be combined with the mark-up factor (i.e. profit, 
overhead and VAT) used by the Contractor in its Tender to 
determine the unit rate of the new items of work. 

62.3 If the Contractor’s quotation is found to be unreasonable, the 
Project Manager may order the Variation and make a change to 
the Contract Price, which shall be based on the Project Manager’s 
own forecast of the effects of the Variation on the Contractor’s 
costs. 

 

62.4 The Contractor shall not be entitled to additional payment for costs 
that could have been avoided by giving early warning under GCC 
Sub Clause 43.1. 

62.5 The time for processing of a Variation and an Extra Work Order 
from its preparation to approval shall not exceed thirty (30) working 
days. 

 

63. Cash Flow 
Forecasts 

63.1 When the Programme of Works is updated under GCC Sub Clause 
41.2, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. 

64. Payment 
Certificates 

64.1 The basis for payment certificates shall be BOQ used to determine 
the Contract Price. 

64.2 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the works executed less the 
cumulative amount certified previously. 

64.3 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

64.4 The value of work executed shall be determined by the Project 
Manager. 

64.5 The value of work executed may also include the valuation of 
Variations or Extra Work Orders, Certified Day works and 
Compensation Events. 

64.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

65. Payments to the 
Contractor 

65.1 Payments shall be adjusted for deductions for advance payments 
and retention. The Procuring Entity shall pay the Contractor the 
amounts certified by the Project Manager within twenty-eight (28) 
days of the date of each certificate after due adjustments for 
deductions for advance payments, retention and any other 
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additions or deductions which may have become due under the 
Contract or otherwise, including those under GCC Clause 91.  

65.2 Payments for Works under Variation Orders or Extra Work Orders 
satisfactorily accomplished pursuant to GCC Sub Clause 61 may 
be made only after approval of the same by the Approving 
Authority or next higher, as appropriate. 

65.3 Payments due to the Contractor in each certificate shall be made 
into the Bank Account, in any scheduled Bank of Bangladesh, of 
the legal title of the Contract specified in the PCC, nominated by 
the Contractor in the currency specified in the Contract. 

66. Delayed Payment 66.1 If the Procuring Entity makes a late payment, the Contractor shall 
be paid interest on the late payment in the next payment at the 
rate as specified in the PCC. Interest shall be calculated from the 
date by which the payment should have been made up to the date 
when the late payment is made. 

66.2 If an amount certified is increased in a subsequent certificate as a 
result of an award by the Adjudicator or an Arbitrator, the 
Contractor shall be paid interest upon the delayed payment as set 
out in this clause. Interest shall be calculated from the date upon 
which the increased amount would have been certified in the 
absence of dispute. 

67. Compensation 
Events 

67.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to or possession 
of the Site or part of the Site by the Site Possession Date 
stated in the GCC Sub Clause 13.1; 

 

(b) The Procuring Entity modifies the Schedule of other 
Contractors in a way that affects the works of the Contractor 
under the Contract; 

(c) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time; 

(d) The Project Manager instructs the Contractor to uncover or 
to carry out   additional tests upon work, which is then found 
to have no Defects; 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let, if applicable; 

(f) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of 
the Notification of Award  from the information issued to 
Tenderers (including the Site Investigation Reports), from 
information available publicly and from a visual inspection 
of the Site; Other Contractors, public authorities, utilities, or 
the Procuring Entity do not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor; 

(g) The advance payment is delayed; 



 24 

(h) The effects on the Contractor of any of the Procuring Entity’s 
Risks; 

(i) The Project Manager unreasonably delays issuing a 
Completion Certificate; 

(j) A situation of Force Majeure has occurred, as defined in 
GCC Clause 83; and 

(k) Other Compensation Events described in the Contract or 
determined by the Project Manager in the PCC shall apply. 

67.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended Completion 
Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended.  The Project Manager shall 
decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion 
Date shall be extended, only on justifiably acceptable grounds duly 
recorded. 

67.3 As soon as the Contractor has provided information demonstrating 
the effect of each Compensation Event upon the Contractor’s 
forecast cost, the Project Manager shall assess it, and the 
Contract Price shall be adjusted accordingly.  If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall 
adjust the Contract Price based on the Project Manager’s own 
forecast.  The Project Manager will assume that the Contractor will 
react competently and promptly to the event. 

67.4 The Contractor shall not be entitled to compensation to the extent 
that the Procuring Entity’s interests are adversely affected by the 
Contractor not having given early warning or not having 
cooperated with the Project Manager. 

68. Adjustments for 
Changes in 
Legislation 

68.1 Unless otherwise specified in the Contract, if between the date 
twenty-eight (28) days before the submission of Tenders for the 
Contract and the date of the last Completion  Certificate, any law, 
regulation, ordinance, order or bylaw having the force of law is 
enacted, promulgated, abrogated, or changed in Bangladesh 
(which shall be deemed to include any change in interpretation or 
application by the competent authorities) that subsequently affects 
the Completion Date and/or the Contract Price, then such 
Completion Date and/or Contract Price shall be correspondingly 
increased or decreased, to the extent that the Contractor has 
thereby been affected in the performance of any of its obligations 
under the Contract.  

68.2 The Project Manager shall adjust the Contract Price on the basis 
of the change in the amount of taxes, duties, and other levies 
payable by the Contractor, provided such changes have not 
already been accounted for in the price adjustment as defined in 
GCC Clause 69 and/or reflected in the Contract Price. 

69. Price Adjustment 69.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the PCC. If so provided, the amounts as certified in 
each payment certificate, before deducting for Advance Payment, 
shall be adjusted by applying the respective price adjustment 
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factor to the payment amount. The formulae indicated below 
applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, representing 
the nonadjustable and adjustable portions, respectively, of 
the Contract; and 

Im is the Index during the month the work has been executed 
and 

Io is the Index prevailing twenty-eight (28) days prior to the 
deadline for submission of Tender. 

The Indexes to be used is as published by the Bangladesh 
Bureau of Statistics (BBS) on a monthly basis. In case not 
available, then other countries or authorities of the sources 
mentioned in Appendix to the Tender may be used. 

70. Retention Money 70.1 The Procuring Entity may retain from each progressive payment 
due to the Contractor at the percentage specified in the PCC until 
completion of the whole of the Works under the Contract. 

70.2 On completion of the whole of the Works, the first half of the total 
amount retained under GCC Sub Clause 70.1 shall be returned to 
the Contractor and the remaining second half after the Defects 
Liability Period has passed and the Project Manager has certified 
in the form of Defects Corrections Certificate.. 

70.3 On completion of the whole of the Works, the Contractor may 
substitute an irrevocable unconditional Bank Guarantee from any 
scheduled Bank of Bangladesh, in the format as specified (Form 
PW3A-12), without any alteration, acceptable to the Procuring 
Entity for the second half of the retention money as stated under 
GCC Sub Clause 70.2.  

71. Liquidated 
Damages 

71.1 Except as provided under GCC Sub Clause 83, if the Contractor 
fails to complete the Works and physical services within the 
Intended Completion Date or extended Intended Completion 
Date, the Procuring Entity shall, as Liquidated Damages, deduct 
from the Contract Price, a sum at the percent-rate per day of delay 
as specified in the PCC, of the contract value of the uncompleted 
works or part thereof completed after the Intended Completion 
Date or extended Intended Completion Date, as applicable. The 
total amount of Liquidated Damages or Delay Damages shall not 
exceed the amount specified in the PCC. The Procuring Entity 
may deduct Liquidated Damages from payments due to the 
Contractor. Payment of Liquidated damages shall not affect the 
Contractor’s liabilities.  

71.2 If the Intended Completion Date is extended after Liquidated 
Damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.   
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72. Bonus 72.1 The Contractor shall be paid a Bonus calculated at the percent-
rate per day if stated in the PCC for each day (less any days for 
which the Contractor is paid for acceleration) that the Completion 
of the whole of the Works is earlier than the Intended Completion 
Date.  The Project Manager shall require certifying that the Works 
are complete, although they may not have fallen due to being 
complete as per approved updated Programme of Works. 

73. Advance 
Payment 

73.1 The Procuring Entity shall make advance payment, if so specified 
in the PCC, to the Contractor in the amounts and by the dates 
specified in the PCC against an irrevocable unconditional Bank 
Guarantee issued by any scheduled Bank of Bangladesh in the 
format as specified (Form PW3A-11), without alteration, and 
acceptable to the Procuring Entity of an amount equal to the 
advance payment.  The Guarantee shall remain effective until the 
advance payment has been amortized, but the amount of the 
Guarantee shall be progressively reduced by the amounts 
amortized by the Contractor.  Interest will not be charged on the 
advance payment.   

73.2 The Contractor shall use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract.  The Contractor shall 
demonstrate that advance payment has been used for such 
specific purposes by supplying copies of invoices or other 
documents to the Project Manager. 

73.3 The advance payment shall be amortized by deducting at 
proportionate rate from payments otherwise due to the Contractor, 
following the schedule of completed percentages of the Works as 
specified in the PCC.  No account shall be taken of the advance 
payment or its amortization in assessing valuations of work done, 
Variations, price adjustments, Compensation Events, Bonuses, or 
Liquidated Damages. 

73.4 If the amortization of advance payment has not been completed 
by twenty-eight (28) days prior to the expiry date of the Guarantee 
stated under GCC Sub Clause 73.1, the Contractor shall 
correspondingly extend the validity of the Guarantee for a period 
so long the advance payment is fully amortized. The Bank 
Guarantee for advance payment shall be released when the same 
has been fully amortized. 

74. Performance 
Security 

74.1 The Procuring Entity shall notify the Contractor of any claim made 
against the Bank issuing the Performance Security. 

74.2 The Procuring Entity may claim against the security if any of the 
following events occurs for fourteen (14) days or more. 

(a) The Contractor is in breach of the Contract and the 
Procuring Entity has duly notified him or her ; and 

(b) The Contractor has not paid an amount due to the 
Procuring Entity and the Procuring Entity has duly notified 
him or her. 

74.3 In the event as stated under GCC Sub Clause 74.2, the 
Contractor is liable to pay compensation under the Contract 
amounting to the full value of the security or more, the Procuring 
Entity may call the full amount of the security. 
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74.4 The Performance Security furnished at the time of signing of the 
Contract Agreement shall be substituted, after the issuance of 
certificate of Completion of works by the Project Manager, by a 
new Security covering fifty (50) percent amount of the 
Performance Security to cover the Defects Liability Period.  

74.5 If there is no reason to call the security, the security shall be 
discharged by the Procuring Entity and returned to the Contractor 
after the Defects Liability period has passed and the Project 
Manager has certified in the form of Defects Corrections 
Certificates and the Procuring Entity shall not make any claim 
under the security, except for amounts to which the Procuring 
Entity is entitled under this Contract. In the event this Contract is 
significantly below the updated official estimated cost or 
unbalanced as a result of front loading, the Procuring Entity shall 
call the full amount of the security in the circumstances stated 
under GCC Sub Clause 74.3. 

75. Provisional Sums 75.1 Provisional Sums shall only be used, in whole or in part, in 
accordance with the Project Manager’s instructions.  

 75.2 Plants, Materials or Services to be purchased by the Contractor 
under the provisions of GCC Sub Clause 75.1 from Nominated 
Subcontractor(s) or for meeting the other expenditures under the 
Contract, and for which there shall be included in the Contract 
price, the actual amounts paid or due to be paid by the 
Contractor, and a sum for profit, overhead and VAT, as 
applicable, calculated as a percentage of these actual amounts 
by applying the relevant percentage rate as specified in the PCC. 

76. Dayworks 76.1 If applicable, the Day works rates in the Contractor’s Tender shall 
be used for small additional amounts of work only when the 
Project Manager has given written instructions in advance for 
additional work to be paid for in that way. 

76.2 All works to be paid for as Day works shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be certified and signed by the Project 
Manager within seven (7) days of the works being done. 

76.3 The Contractor shall be paid for Day works subject to obtaining 
signed Day works forms. 

77. Cost of Repairs 
to Loss or Damages 

77.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Liability Period shall be remedied by the Contractor at the 
Contractor’s own cost, if the loss or damage arises from the 
Contractor’s acts or omissions. 

E. Completion of the Contract 

78. Completion 78.1 The Contractor shall apply by notice to the Project Manager for 
issuing a Completion Certificate of the Works, and the Project 
Manager shall do so upon deciding that the work is completed. 

79. Taking Over 79.1 The Procuring Entity shall take over the Site and the Works within 
seven (7) days of the Project Manager’s issuing a certificate of 
Completion.  
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80. Amendment to 
Contract 

80.1 The amendment to Contract shall generally include extension of 
time to the Intended Completion Date, increase or decrease in 
original Contract Price and any other changes acceptable under 
the conditions of the Contract. 

80.2 The Procuring Entity shall amend the Contract, incorporating the   
changes approved, in accordance with the Delegation of 
Financial Power or Sub-delegation thereof and, introduced to the 
original terms and conditions of the Contract 

81. Final Account 81.1 The Contractor shall submit with a detailed account of the total 
amount that the Contractor considers payable under the Contract 
to the Project Manager before the end of the Defects Liability 
Period.   

81.2 The Project Manager shall certify the Final Payment within fifty 
six (56) days of receiving the Contractor’s account if the payable 
amount claimed by the Contractor is correct and the 
corresponding works are completed. 

81.3 If it is not, the Project Manager shall issue within fifty six (56) days 
a Defects Liability Schedule that states the scope of the 
corrections or additions that are necessary.   

81.4 If the Final Account of Works submitted under GCC Sub 
Clause 81.1 is unsatisfactory even after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

82. As-built 
Drawings and 
Manuals 

82.1 If “As Built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated 
in the PCC. 

82.2 If the Contractor does not supply the Drawings and/or Manuals 
by the dates specified in GCC Sub Clause 82.1, or they do not 
receive the Project Manager’s approval, the Project Manager 
shall withhold a nominal amount specified in the PCC from 
payments due to the Contractor. 

83. Force Majeure 83.1 Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind stated below; 

(a) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor’s personnel, revolution, insurrection, military 
or usurped power, or civil war ; 

(c) riot, commotion, disorder, strike or lockout by persons 
other than the Contractor’s personnel ; 

(d) munitions of war, explosive materials, ionising radiation 
or contamination by radio-activity, except as may be 
attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity ; and 

(e) natural catastrophes such as fires, floods, epidemics, 
quarantine restrictions, freight embargoes, cyclone, 
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hurricane,  typhoon, tsunami, storm surge, earthquake, 
hill slides, landslides, and  volcanic activities. 

83.2 The Head of Procuring Entity decides the existence of a Force 
Majeure that will be the basis of the issuance of order for 
suspension of Works as stated under GCC Sub Clause 48.1. 

84. Notice of Force 
Majeure 

84.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall 
give notice, within fourteen (14) days after the party became 
aware, to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, 
the performance of which is or will be prevented.  

84.2 Notwithstanding any other provision of this Clause, Force 
Majeure shall not apply to obligations of either Party to make 
payments to the other Party under the Contract. 

 

85. Consequences of 
Force Majeure 

85.1 The Contractor shall not be liable for forfeiture of its security, 
liquidated damages, or termination for default if and to the extent 
that it’s delay in performance or other failure to perform its 
obligations under the Contract is the result of an event of Force 
Majeure.  

85.2 If the Contractor is prevented from performing its substantial 
obligations under the Contract by Force Majeure of which notice 
has been given under GCC Sub Clause 84, and suffers delay 
and/or incurs cost by reason of such Force Majeure, the 
Contractor shall be entitled subject to GCC Sub Clause 91 to: 

(a) an extension of time for any such delay, if completion is or 
will be delayed, under GCC Clause 44, and 

(b) if the event or circumstance is of the kind described sub-
paragraphs (a) to (e) of GCC Sub Clause 83.1 occurs in the 
country, payment of any such cost, including the costs of 
rectifying or replacing the Works and physical services 
damaged or destructed by Force Majeure, to the extent they 
are not indemnified through the insurance policy referred to 
in GCC Clause 36.  

85.3 After receiving notice under GCC Sub Clause 84.1, the Project 
Manager shall proceed to determine these matters under the 
provisions of the Contract. 



 30 

86. Release from 
Performance 

86.1 Notwithstanding any other provision of this Clause, if any event 
or circumstance outside the control of the parties (including, but 
not limited to, Force Majeure) arises which makes it impossible 
or unlawful for either or both Parties to fulfil its or their contractual 
obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of 
the Contract, then upon notice by either Party to the other party 
of such event or circumstance: 

(a) the Parties shall be discharged from further performance, 
without prejudice to the rights of either Party in respect of 
any previous breach of the Contract, and  

(b) the sum payable by the Procuring Entity to the Contractor 
shall be the same as would have been payable under GCC 
Sub Clause 88.3 if the Contract had been terminated under 
GCC Sub Clause 87.3. 

F. Termination and Settlement of Disputes 

87. Termination 87.1 Termination for Default 

(a) The Procuring Entity or the Contractor, without prejudice to 
any other remedy for breach of Contract, by giving twenty-
eight (28) days written notice of default to the other party, 
may terminate the Contract in whole or in part if the other 
party causes a fundamental breach of Contract. 
Fundamental breaches of the Contract shall include, but 
shall not be limited to, the following: 

(i) the Contractor stops work for twenty-eight (28) days 
when no stoppage of work is shown on the current 
Programme and the stoppage has not been 
authorized by the Project Manager; 

(ii) the Project Manager instructs the Contractor to delay 
the progress of the Works, and the instruction is not 
withdrawn within  eighty four ( 84) days; 

(iii) the Project Manager gives Notice that failure to 
correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project 
Manager; 

(iv) the Contractor does not maintain a Security, which is 
required;  

(v) the Contractor has delayed the completion of the 
Works by the number of days for which the maximum 
amount of Liquidated Damages can be paid, as 
specified in GCC Sub Clause 71; 

(vi) the Contractor has subcontracted the whole of the 
Works or has assigned the Contract without the 
required agreement and without the approval of the 
Project Manager; 

(vii) the Contractor, in the judgment of the Procuring 
Entity has engaged in corrupt or fraudulent practices, 
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as defined in GCC Sub Clause 38, in competing for 
or in executing the Contract.  

(viii) A payment certified by the Project Manager is not 
paid by the Procuring Entity to the Contractor within 
eighty-four (84) days of the date of the Project 
Manager’s certificate. 

87.2 Termination for Insolvency 

The Procuring Entity and the Contractor may at any time 
terminate the Contract by giving twenty-eight (28) days written 
notice to the other party if either of the party becomes bankrupt 
or otherwise insolvent.  In such event, termination will be 
without compensation to any party, provided that such 
termination will not prejudice or affect any right of action or 
remedy that has accrued or will accrue thereafter to the other 
party.   

87.3 Termination for Convenience 

(a) The Procuring Entity, by giving twenty-eight (28) days 
written notice sent to the Contractor, may terminate the 
Contract, in whole or in part, at any time for its 
convenience.  The notice of termination shall specify that 
termination is for the Procuring Entity’s convenience, the 
extent to which performance of the Contractor under the 
Contract is terminated, and the date upon which such 
termination becomes effective. 

(b) The Procuring Entity shall not terminate the contract 
under GCC Sub Clause 87.3 (a) in order to execute the 
Works itself or to arrange for the Works to be executed by 
another contractor or to avoid a termination of the 
Contract by the Contractor as stated under GCC Sub 
Clause 87.1(a). 

87.4 In the event the Procuring Entity terminates the Contract in whole 
or in part, the Procuring Entity shall accept the portion of the Works 
that are complete and ready for handing over after the Contractor’s 
receipt of notice of termination of the Contract. For the remaining 
portion of the Works, the Procuring Entity may elect: 

(a) to have any portion completed by the Contractor at the 
Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed Works and for 
materials and parts previously procured by the Contractor, 
or 

 

(c) except in the case of termination for convenience as 
stated under GCC Sub Clause 87.3, engage another 
Contractor to complete the Works, and in that case the 
Contractor shall be liable to the Procuring Entity for any 
cost that may be incurred in excess of the sum that would 
have been paid to the Contractor, if the work would have 
been executed and completed by him or her. 
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87.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as is reasonably possible. 

87.6 The expiration of the Intended Completion Date under GCC 
Clause 44 and, the initiation of settlement of disputes like amicable 
or adjudication and arbitration under GCC Clause 92 shall not be 
deemed a termination of the Contract under GCC Clause 87.  

88. Payment upon 
Termination 

88.1 If the Contract is terminated because of a fundamental breach 
of Contract under GCC Sub Clause 87.1 by the Contractor, the 
Project Manager shall issue a certificate for the value of the 
Works done and Plant and Materials ordered less advance 
payments received up to the date of the issue of the certificate 
and,further less the amount from   percentage to apply to the 
contract value of the works not completed, as indicated in the 
PCC. If the total amount due to the Procuring Entity exceeds 
any payment due to the Contractor, the difference shall be a 
debt payable to the Procuring Entity.  

88.2 If the Contract is terminated for the Procuring Entity’s 
convenience or because of a fundamental breach of Contract 
by the Procuring Entity, the Project Manager shall issue a 
payment certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s foreign personnel employed 
solely on the Works and recruited specifically for the Works, 
and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of 
the certificate. 

88.3 If the Contract is terminated for reasons of Force Majeure, the 
Project Manager shall determine the value of the work done 
and issue a Payment Certificate which shall include: 

(a) the amounts payable for any work carried out for which 
unit rates or prices are  stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of which 
the Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk 
of) the Procuring Entity when paid for by the Procuring 
Entity, and the Contractor shall place the same at the 
Procuring Entity’s  disposal; 

(c) other costs or liabilities which in the circumstances were  
reasonably and necessarily incurred by the Contractor in 
the expectation of completing the Works; 

(d) the cost of removal of Temporary Works and Contractor’s 
Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and labour 
employed wholly in connection with the Works at the date 
of termination. 
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89. Property 89.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Procuring 
Entity if the Contract is terminated because of the Contractor’s 
default stated under GCC Sub Clause 87.1. 

90. Frustration 90.1 If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 83, the Project 
Manager shall certify that the Contract has been frustrated.  
The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall be 
paid for all works carried out before receiving it and for any work 
carried out afterwards to which a commitment was made. 

G. Claims, Disputes and Arbitration 

 

91. Contractor’s 
Claims 

91.1 If the Contractor considers himself to be entitled to any 
extension of the Completion Time and/or any additional 
payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give notice to 
the Procuring Entity, describing the event or circumstance giving 
rise to the claim. The notice shall be given as soon as 
practicable, and not later than twenty-eight (28) days after the 
Contractor became aware, or should have become aware, of the 
event or circumstance.  

91.2 If the Contractor fails to give notice of a claim within such period 
of twenty-eight (28) days, the Intended Completion Date shall 
not be extended, the Contractor shall not be entitled to additional 
payment, and the Procuring Entity shall be discharged from all 
liability in connection with the claim.  

91.3 Within forty two (42) days after the Contractor became aware or 
should have become aware of the event or circumstance giving 
rise to the claim, or within such other period as may be proposed 
by the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed 
claim which includes full supporting particulars of the basis of 
the claim and of the extension of time and/or additional payment 
claimed, for settlement.  

92. Settlement of 
Disputes 

92.1 Amicable settlement 

The procuring Entity and the Contractor shall use their best 
efforts to settle amicably all possible disputes arising out of or 
in connection with this Contract or its interpretation. 

92.2 Adjudication 

(a) If the Contractor believes that a decision taken by the 
Project Manager was either outside the authority given to 
the Project Manager by the Contract or that the decision 
was wrongly taken, the decision shall be referred to the 
Adjudicator within fourteen (14) days of notification of the 
Project Manager’s decision in writing.  

(b) The Adjudicator named in the PCC is jointly appointed by 
the parties. In case of disagreement between the parties, 
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the Appointing Authority designated in the PCC shall 
appoint the Adjudicator within fourteen (14) days of 
receipt of a request from either party. 

(c) The Adjudicator shall give its decision in writing to both 
parties within twenty-eight (28) days of a dispute being 
referred to it. 

(d) The Contractor shall make all payments (fees and 
reimbursable expenses) to the Adjudicator, and the 
Procuring Entity shall reimburse half of these fees through 
the regular progress payments. 

(e) Should the Adjudicator resign or die, or should the 
Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the 
provisions of the Contract; a new Adjudicator will be jointly 
appointed by the Procuring Entity and the Contractor. In 
case of disagreement between the Procuring Entity and 
the Contractor the Adjudicator shall be designated by the 
Appointing Authority within fourteen (14) days of receipt of 
a request from either party as stated under GCC Sub 
Clause 92.2 (b)  

92.3 Arbitration 

(a) If the parties are unable to reach a settlement as per GCC 
Clauses 92.1 and 92.2 within twenty-eight (28) days of the 
first written correspondence on the matter of 
disagreement, then either party may give notice to the 
other party of its intention to commence arbitration in 
accordance with GCC Sub Clause 94.3(b).  

(b) The arbitration shall be conducted in accordance with the 
Arbitration Act (Act No 1 of 2001) of Bangladesh as at 
present in force and in the place shown in the PCC. 

 



 
 

BHRL-SHD-KP-LTM-004 Bored Pile: PCC   i of 7  

Table of Contents 
 

Section 4. Particular Conditions of Contract ..................................................2 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

BHRL-SHD-KP-LTM-004 Bored Pile: PCC   2 of 7  

Section 4. Particular Conditions of Contract (PCC) 
 

Instructions for completing the Particular Conditions of Contract (PCC) are provided for the relevant GCC Clauses. 

GCC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract (GCC) 

GCC  
1.1(k) 

The Contractor is  
[Name, address, and name of authorized representative] 

GCC 
1.1(gg) 

The Procuring Entity is  

Bengal Hotels & Resorts Limited 

Address:  

Bengal House, 75 Gulshan Avenue,  

Dhaka 1212, Bangladesh. 

Authorized Representative: Md. Shamsus Salekin, Project Director 
Email: pd.civil@bengal.com.bd 

GCC 
1.1(hh) The Project Manager is: 

Kaymonto & Partners, PMC. 

Suit # 1A, Plot # 68/A, Road # 5, Old DHOS, 
Banani, Dhaka, Bangladessh. 
 

Authorized Representative: Aminur Rahman, Project Director. 
Email: amin.rahman@kaymonto.com 

GCC  
1.1 (cc) The original Contract Price is [insert the amount in the NOA] 

GCC  
1.1(z) 

The Intended Completion Date for the whole of the Works shall be:  [insert date] 
90 days from the start date. 

GCC  
1.1(ll) The Site is located at Tejgaon-Gulshan Link Road, Dhaka.  

GCC 
1.1(oo) 
 

The Start Date shall be [insert date] 

Ten (10) days from the date of NOA. 

[it is the last date when the Contractor shall start execution of the Works under the Contract 
reasonably immediately after the Commencement Date] 

GCC 
1.1(ss) The Works consist of : 

(a) Construction of temporary site office, warehouse and workshop facilities at site; 
(b)  Site survey, levelling and layout of piles and fixing the pile locations; 
(c) 1200mm diameter boring/drilling works for pile foundation to a depth of   (-) 39 

meter or required depth as per approved GFC drawings for 223 numbers (or 
for approved numbers) cast in situ piles;  

(d) Fabrication of reinforcement cage; 
(e) Concreting of piles [from (-) 39 meter up to (-) 8 meter or required depth as per 

approved GFC drawings];  
(f) Backfill of boreholes by normal sand (water compaction) from (-) 8 meter or 

required depth up to ground level. 
(g) Static Load Tests - 2 nos., 
(h) Dynamic/integrity Tests of Piles 50 nos. and  
(i) Removal of mud spoils & excess soil. 
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GCC 3.1  

 

 

 

 

 

Communications between Parties (notice, request or consent required or permitted 
to be given or made by one party to the other) pursuant to the Contract shall be:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
The Procuring Entity’s address for the purpose of communications under this contract 
is:  
Contact person: Mr. Zunayed Rakib, Project Manager 
Kaymonto & Partners, PMC. 
Address: 
Suit # 1A, Plot # 68/A, Road # 5, Old DHOS, 
Banani, Dhaka, Bangladessh. 
e-mail: zunayed.rakib@kaymonto.com 
 

The Contractor’s address for the purpose of communications under this contract is : 
Contact person: 
Address: 
Tel: 
e-mail address: 
[to be filled by Contractor] 

GCC 6.1 (j) Other documents forming part of the Contract are;   

a) Work Program/ Work Schedule of the Contractor; 
b) Schedule of Key Personnel of the Contractor. 

[The Contractor shall furnish the updated Work Program/ Work Schedule and Schedule of Key 

Personnel prior to signing of the Contract agreement.] 

GCC 13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given within Seven 
(7) days after signing the Contract.  

 

 

 

EMPLOYER 

PROJECT MANAGEMENT 
CONSULTANT (PMC) 

SITE MANAGER HSE MANAGER 

SITE ENGINEER QA/QC ENGINEER DOCUMENT 
CONTROLLER 

SUPERVISOR 

FOREMAN OPERATOR TECHNICIAN 

WORKERS ASSISTANT 

CONTRACTOR 
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GCC 15.0 Client’s Responsibility: 

GCC 15.1 The Client shall pay the Contractor, in consideration of the satisfactory progress of 
execution and completion of the Works and physical services, and the remedying of 
defects therein, the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the 
Contract Agreement. 

GCC 15.3 (a) The Client shall ensure supply of Reinforcement confirming the specification to 
the Contractor, without interrupting the Pile construction program.  

(b) The Client shall ensure supply of Ready Mix Concrete (RMC) confirming the 
specification, to the Contractor without interrupting the Pile construction 
program. 

(c) The Client shall ensure supply of normal sand for filling up the boreholes on top 
of the pile concrete. 

(d) Provide Water & Electricity at Site. 

The Contractor will not bear the costs of the noted items. 

GCC 16.0 Approval of the Contractor’s Temporary Works 

GCC 16.1 Within Five (5) days, the Contractor shall submit Specifications and Drawings 
showing the proposed Temporary office, warehouse and other Works and facilities 
for approval of the Project Manager. Approval will be given with two (2) working 
days and the Contractor shall build the temporary works and facilities complying the 
approved Specifications and Drawings. 

GCC 17.0 Contractor’s Responsibilities 

GCC 17.1 The Contractor shall execute and complete the Works and remedy any defects 
therein in conformity in all respects with the provisions of the Contract Agreement; 
and, shall provide: 

a) Daily Progress and QA/QC report 

b) Weekly Progress report 

c) Monthly Progress report 

d) Daily Health, Safety, Security, and Environment report 

[Format of all reports will be provided by PMC] 

GCC 18.0 Taxes and Duties 

GCC 18.1 The Contractor shall be entirely responsible for all kinds of taxes, duties, fees, levies, 
and such other charges to be paid under the Applicable Laws inside and outside 
Bangladesh. 
 
Regarding VAT: 
 

The goods and services procured to implement this project shall be subject to payment 
of Value Added Tax (VAT) provisions of the Value Added Tax Act, 1991, and the Value 
Added Tax Rules, 1991. If any service is brought into Bangladesh from outside then 
VAT will be paid by the service receiver. 
 
Regarding Income Tax: 
 

The Employer shall be liable to deduct Tax from any payment to Contractor, sub-
contractor, supplier, professional or technical service provider in accordance with the 
provisions of Income Tax Ordinance, 1984 and prevailing SRO. 
 
All local Taxes for all payments to the Contractor will be deducted by Employer within 
the prevailing Rules and necessary Certificates will be issued to the Contractor upon 
formal request to the Employer. 
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GCC 19.0  Contractor’s Personnel 

GCC 19.1 The Contractor shall employ the following supervisory & management personnel to 
carry out the functions stated in the Contract: 
 

Sl. Position Min required Nos. 

01. Site Manager 1 

02. Site Engineer 1 

03. QA/QC Engineer 2 

04. Health & Safety Inspector 3 

05. Supervisor 4 

06. Document Controller 2 
 

GCC 22.1 Project Manager’s Decision: 

Kaymonto & Partners, Project Management Consultant (PMC), will decide 
Contractual matters with the Contractor in its role as representative of the Procuring 
Entity.  

GCC 26.0 Health, Safety, Security and Protection of the Environment 

GCC 26.1 The Contractor shall 
a) be responsible for complying with the requirements of the Plan and Procedural 

Manual for Health, Safety and Environment (HSE) to be issued by Project 
Management Consultant. 

b) provide Personnel Protective Equipment based on the scope or work. 
c) ensure that all managers, supervisors, and labors must be properly trained to 

recognize, evaluate, and control workplace safety and health hazards in 
accordance with “Plan and Procedural Manual for Health, Safety and 
Environment (HSE)” issued by Project Management Consultant. 

d) provide trained, qualified and competent Health & Safety Inspector to perform 
the work. 

e) fence off using robust barriers and appropriate signage as per the direction of 
Project Management Consultant. 

f) ensure that all equipment, tools and vehicles be properly designed and 
maintained from a safety standpoint. 

g) provide First Aid Kit Box at convenient location at the site office of the 
contractor. 

h) ensure that all accidents, incidents, injuries and illnesses are immediately 
reported to Project Management Consultant. 

i) Within 8 hours after its occurrence, an accident which is fatal to one or more 
employees or which results in the hospitalization of one or more employees shall 
be reported by the contractor to the Project Management Consultant. 

j) submit HSE reports regularly as per the direction of Project Management 
Consultant. 

k) take security measures to restrict access of any unauthorized person to the site 
work areas. 

l) carry current and valid photo identification at all times. 
m) comply with all requirements of Signage as per direction of Project Management 

Consultant. 
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n) be aware of applicable requirements of the Plan and Procedural Manual for 
Health, Safety and Environment (HSE) to be issued by Project Management 
Consultant. 

o) NOT be allowed to have Labor Camp at Site premises.  

GCC 36.0 Insurance 

GCC 36.1 

 

The insurance Liability of the Contractor shall be: 

(a) General Liability insurance: 
 [Amount could be 110% of the value of the works, plant and materials] 

(g) Workmen Compensation: 

(i)  The Contactor shall ensure that all workforce engaged in the Project are 
covered by insurances for any kind of accident while at work. The worker shall 
be well covered especially for fatality or serious injury e.g., loss of limb(s). The 
minimum cover for personal injury is up to Tk. 200,000 and if dead Tk. 
15,00,000. 

 (ii) and for third parties, the Contractor will be solely liable for ensuring similar 
insurance coverage and will indemnify the Employer from any Liability. 

GCC 37.0 Management and Progress Meetings 

GCC 37.1 a) Management Schedule meeting: Once in Every Week. 
b) Progress Schedule meeting: As per notice by PMC. 

GCC 39.1 Commencement Date shall be [ insert date] 

GCC 40.1 The Intended Completion Period of the Works shall be 90 Days. 
GCC 41.0 Work program 
GCC 41.1 Contractor shall submit a detailed Programme for the Works to be executed until 

completion of Works with reference and alignment with the issued intended program of 

this Tender document.  

GCC 41.2 The Contractor shall submit an updated two weeks look ahead schedule every two 

weeks for approval by the Project Manager. 

GCC 53.0 Testing 

 
The Contractor with its own cost shall carry out regular tests for betonite slurry, slum 

tests of each batch of concrete to confirm the Specification. The contractor shall also 

prepare and preserve concrete cylinders samples for testing. However, laboratory tests 

of the sample cylinders will not be Contractor’s purview. Contractor shall submit all test 

(excluding concrete cylinder test) certificates to the Project Manager.  

GCC 56.1 The Defects Liability Period is Six (6) months. 

GCC 60.0 Changes in the Quantities and Unit Rate 

GCC 60.3 There shall be no change in the unit rates throughout the contract period. 

GCC 64.0 Payment Certificate 

GCC 64.2 The Contractor shall submit to the Project Manager every one (1) week statements 
of the estimated value of the total works executed less the cumulative amount 
certified previously. 

GCC 64.3 The Project Manager shall check the Contractor’s one (1) week statement and certify 
the amount to be paid to the Contractor. 
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GCC 65.0  Payments to the Contractor 

GCC 65.1 The Procuring Entity shall pay the Contractor the amounts certified by the Project 
Manager within ten (10) days of the date of each certificate after due adjustments 
for deductions for advance payments, retention and any other additions or 
deductions which may have become due under the Contract 

GCC 65.3 The particulars of the Bank Account nominated are as follows: 

Title of the Account   :     [insert title to whom the Contract awarded] 
Name of the Bank     :     [insert name with code, if any] 
Name of the Branch  :     [insert branch name with code ,if any] 
Account Number       :     [insert number] 
Address                     :     [insert location with district] 
Tel                             : 
Fax                            : 
e-mail address          : 

[information furnished by the Contractor  shall be substantiated by the concerned Bank and 
authenticated by the Procuring Entity]  

GCC 70.0 Retention Money 

GCC 70.1 Five percent (5%) from each invoice of the Contractor shall be retained until the 
certificate of completion of Defect Liability Period.  

GCC 71.0 Liquidated Damage 

GCC 71.1 The maximum amount of Liquidated Damage (LD) will be five percent (5%) of the 
Contract Amount after expiry of the Intended Completion Date or extended Intended 
Completion Date. 

The LD will be at the rate of (5% of the contract amount/ 60) = 0.0009 of the Contract 
Amount per day of delay. 

GCC 72.0 Bonus  
GCC 72.1 The maximum Bonus for the whole of the Works is five percent (05%) of the final 

Contract Amount.  per day of early completion. The bonus will be at the rate of (5% of 
the contract amount/ 60) = 0.0009 of the Contract Amount per day of delay. 

GCC 73.0 Advance Payment 

GCC 73.1 The Advance Payment shall be five percent (05%) amount of the Contract value Tk 
[.............................] and shall be paid to the Contractor not later than seven (7) days after 
Signing the Contract and Mobilization on Site.  

GCC 73.4 Advance Payment shall be amortized at the rate of ten percent (10%) and shall be 
realized from the third (3rd ) progressive payments of invoices. 

GCC 74.0 Performance Security 

 
The Contractor shall furnish an irrevocable and unconditional Performance Guarantee 
equal to five percent (5%) of the Contract Amount issued on behalf of the Contractor by 
a scheduled bank resident and operating in Bangladesh and acceptable to the Employer. 
The Performance Guarantee shall remain valid and in full force until 28 (twenty eight) 
days beyond the completion of the Defect Liability Period of the Contract evidenced by 
the issue of Satisfaction Completion Certificate by the Project Manager. 
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Section 5. Tender Forms 
 

Form Title 

 Tender Forms 

PW3A – 1a Technical offer Submission Letter 

PW3A – 1b Financial offer Submission Letter 

PW3A – 2 Tenderer Information  

PW3A – 3 JV Partner Information (if applicable) 

PW3A – 4 Subcontractor Information (if applicable) 

PW3A – 5 Personnel Information  
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Technical Offer Submission Letter (Form PW3A-1a) 
 

[This letter should be completed and signed by the Authorised Signatory 
 on the Letter-Head Pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of the Procuring Entity] 

[Address of the Procuring Entity] 

Date: 

Invitation for Tender No: BHRL-SHD-KP-LTM-004 

Tender Package No: LTM-004 

Lot No: (when applicable) N/A 

 

 We, the undersigned, tender to execute in conformity with the Tender Document, the 
following Works and physical services, viz: 

 
(a) Construction of temporary site office, warehouse and workshop facilities at site; 
(b)  Site survey, levelling and layout of piles and fixing the pile locations; 
(c) 1200mm diameter boring/drilling works for pile foundation to a depth of (-) 39 meter or 

required depth as per approved GFC drawings for 223 numbers (or for approved 
numbers) cast in situ piles;  

(d) Fabrication of reinforcement cage; 
(e) Concreting of piles [from (-) 39 meter up to (-) 8 meter or required depth as per approved 

GFC drawings];  
(f) Backfill of boreholes by normal sand (water compaction) from (-) 8 meter or required 

depth up to ground level. 
(g) Static Load Tests - 2 nos., 
(h) Dynamic/integrity Tests of Piles 50 nos. and  
(i) Removal of mud spoils & excess soil. 

 

In signing this letter, and in submitting our Tender, we also confirm that: 
 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 33.1) and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

 
(b) if our Tender is accepted, we commit to furnishing a Performance Security within 

the time stated under ITT Sub Clause 69.1 in the amount stated in the Tender Data 
Sheet (ITT Sub Clauses 68.1) which shall remain valid for a period of twenty-eight 
(28) days beyond the date of issue of the Completion Certificate  of the Works; 

 
(c) we have examined and have no reservations to the Tender Document, issued by 

you on [insert date]; including Addendum to Tender Document No(s) [state 
numbers], issued in accordance with the Instructions to Tenderers (ITT Clause 11). 
[insert the number and issuing date of each addendum; or delete this sentence if 
no Addendum has been issued]; 

 
(d) we, including as applicable, any JV partner or Subcontractor for any part of the 

contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 
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(e) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 
Clause 40.4 

 or 
we are submitting this Tender as the partners of a JV, comprising the following 
other partners in accordance with ITT Sub Clause 40.4; 

 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   

 
(f) we are not a Government owned entity as defined in ITT Sub Clause 5.3 
 
(g) we, including as applicable any JV partner, declare that we are not associated, nor 

have been associated in the past, directly or indirectly, with a consultant or any 
other entity that has prepared the design, specifications and other documents 

            in accordance with ITT Sub Clause 5.6; 
 
(h) we, including as applicable any JV partner or Subcontractor for any part of the 

contract resulting from this Tender process, have not been declared ineligible by 
the Government of Bangladesh on charges of engaging in corrupt, fraudulent, 
collusive or coercive practices in accordance with ITT Sub Clause 5.7; 

 
(i) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 

not to indulge in such practices in competing for or in executing the Contract; 
 

(j) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Works Name of Subcontractor with  Location 
and District 

  

  

  

 

(k) we, including as applicable any JV partner, confirm that we do not have a record 
of poor performance, such as abandoning the works, not properly completing 
contracts, inordinate delays, or financial failure as stated in ITTClause 5.8, and that 
we do not have, or have had, any litigation against us, other than that stated in the 
Tenderer Information (Form PW3A-2); 

 

(l) we are not participating as Tenderer in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute the 
acceptance of our Tender and shall become a binding Contract between us, until 
a formal Contract is prepared and executed; 

 

(m) we, including as applicable any JV partner, confirm that we do not have a record 
of insolvency, receivership, bankrupt or being wound up, our business activities 
were not been suspended, and it was not been the subject of legal proceedings in 
accordance with ITT Sub Clause 5.9; 

 

(n) we, including as applicable any JV partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
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relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.5;   

 

(o) we understand that you reserve the right to reject all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderer, in accordance with 
ITT Clause 63. 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Financial Offer Submission Letter (Form PW3A-1b) 
 

[This letter should be completed and signed by the Authorised Signatory 
 on the Letter-Head Pad of the Tenderer] 

 

To: 

[Contact Person] 

[Name of the Procuring Entity] 

[Address of the Procuring Entity] 

Date: 

Invitation for Tender No:  BHRL/SHD/KP/LTM 004 

Tender Package No: LTM 004 

Lot No: (when applicable) N/A 

 

 We, the undersigned, tender to execute in conformity with the Tender Document, the 
following Works and physical services, viz: 

 
(a) Construction of temporary site office, warehouse and workshop facilities at site; 
(b)  Site survey, levelling and layout of piles and fixing the pile locations; 
(c) 1200mm diameter boring/drilling works for pile foundation to a depth of   (-) 39 meter 

or required depth as per approved GFC drawings for 223 numbers (or for approved 
numbers) cast in situ piles;  

(d) Fabrication of reinforcement cage; 
(e) Concreting of piles [from (-) 39 meter up to (-) 8 meter or required depth as per 

approved GFC drawings];  
(f) Backfill of boreholes by normal sand (water compaction) from (-) 8 meter or required 

depth up to ground level. 
(g) Static Load Tests - 2 nos., 
(h) Dynamic/integrity Tests of Piles 50 nos. and  
(i) Removal of mud spoils & excess soil. 

 

In accordance with ITT Clause 27and 28, the following price applies to our Tender: 

 

The Tender price is: 

(ITT Sub Clause 27.4 and 28.1) 

Tk._________________________ 

[in figures] 

Taka________________________ 

[in words] 

 

In signing this letter, and in submitting our Tender, we also confirm that: 
 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 33.1) and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

 
(b) if our Tender is accepted, we commit to furnishing a Performance Security within 

the time stated under ITT Sub Clause 69.1 in the amount stated in the Tender Data 
Sheet (ITT Sub Clauses 68.1) which shall remain valid for a period of twenty-eight 
(28) days beyond the date of issue of the Completion Certificate  of the Works; 
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(c) we, including as applicable, any JV partner or Subcontractor for any part of the 
contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 

 
(d) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 

Clause 40.4 
 or 

we are submitting this Tender as the partners of a JV, comprising the following 
other partners in accordance with ITT Sub Clause 40.4; 

 

 Name of Partner Location & District of Partner 

1   

2   

3   

4   

 
(e) we are not a Government owned entity as defined in ITT Sub Clause 5.3 
 
(f) we, including as applicable any JV partner, declare that we are not associated, nor 

have been associated in the past, directly or indirectly, with a consultant or any 
other entity that has prepared the design, specifications and other documents 

            in accordance with ITT Sub Clause 5.6; 
 
(g) we, including as applicable any JV partner or Subcontractor for any part of the 

contract resulting from this Tender process, have not been declared ineligible by 
the Government of Bangladesh on charges of engaging in corrupt, fraudulent, 
collusive or coercive practices in accordance with ITT Sub Clause 5.7; 

 
(h) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 

not to indulge in such practices in competing for or in executing the Contract; 
 

(i) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Works Name of Subcontractor with  Location 
and District 

  

  

  

 

(j) we, including as applicable any JV partner, confirm that we do not have a record 
of poor performance, such as abandoning the works, not properly completing 
contracts, inordinate delays, or financial failure as stated in ITT Clause 5.8, and 
that we do not have, or have had, any litigation against us, other than that stated 
in the Tenderer Information (Form PW3A-2); 

 

(k) we are not participating as Tenderer in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute the 
acceptance of our Tender and shall become a binding Contract between us, until 
a formal Contract is prepared and executed; 

 

(l) we, including as applicable any JV partner, confirm that we do not have a record 
of insolvency, receivership, bankrupt or being wound up, our business activities 
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were not been suspended, and it was not been the subject of legal proceedings in 
accordance with ITT Sub Clause 5.9; 

 

(m) we, including as applicable any JV partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.5;   

 

(n) we understand that you reserve the right to reject all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderer, in accordance with 
ITT Clause 63. 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Tenderer Information (Form PW3A-2) 
 

[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: BHRL-SHD-KP-LTM-004 

Tender Package No: LTM-004 

Lot No (when applicable) N/A 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or country 
of registration 

 

 

1.2 Tenderer’s legal title 

 

 

1.3 Tenderer’s registered address 

 

 

 

 

 

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Cell Phone numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 
A. No pending litigation             □[if no pending litigation put Tick Mark in Box] 

B. Pending litigation 

Year Matter in dispute Value of 
Pending Claim 
in Taka 

Value of 
Pending 
Claim as 
Percentage of 
Net Worth 
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1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable  for National Tenderers  

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number(TIN) 

 

2. Qualification Information of the Tenderer [ITT Clause 32] 

2.1 General Experience in Construction Works of Tenderer [State years of experience]   

2.2 Specific Experience in Construction Works  of Tenderer   

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

 

Name of Contract  

 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 

2.3 

 

 

 

 

 

 

 

 

Average annual construction turnover [ITT Sub Clause15.1(a)]   

[total certified payments received for contracts in progress or completed under public sector for 
a period as stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the period 
reported] 

Year Currency               Amount 

Taka or Equivalent Taka 

   

   

   

2.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)] 
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No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements the Tenderer shall submit , as applicable, the documents 
mentioned in ITT Sub Clause 32.1(d)  

2.5 Contact Details [ITT Sub Clause 32.1 (h) ]  

Name, address, and other contact details of Tenderer Bankers and other Procuring Entity(s) 
that may provide references, if contacted by this Procuring Entity 

 

2.6 

 

Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(f)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 

 

     

     

[Tenderer to complete details of as many personnel as are applicable.Each personnel listed above should 

complete the Personnel Information (Form PW3A-5)] 

2.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 32.1(g)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or 
seller) 

    

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 
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JV Partner Information (Form PW3A-3) 
[This Form should be completed by each JV partner]. 

 
 

Invitation for Tender No: [ IFT No] 

Tender Package No: Package No] 

Lot No. (when applicable) [ Lot No)] 

 

1. Eligibility Information of the JV Partner [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or country 
of registration 

 

 

1.2 JV Partner’s legal title 

 

 

1.3 JV Partner’s registered address 

 

 

 

1.4 JV Partner’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Others 

[please describe, if applicable] 

 

1.5 JV Partner’s year of registration  

1.6 JV Partner’s authorised representative details 

 Name  

 National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 

A. No pending litigation             □[if no pending litigation put Tick Mark in Box] 

B. Pending litigation 
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Year Matter in dispute Value of 
Pending Claim 
in Taka 

Value of 
Pending 
Claim as 
Percentage of 
Net Worth 

     

     

1.8 JV Partner to attach photocopies of 
the original documents mentioned 
aside [All documents required under ITT Clauses 5 and 29] 

The following two information are applicable for  national JV Partners only                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

1.9 JV Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JV Partner’s Tax Identification 
Number(TIN) 

 

[The foreign JVPartners, in accordance with ITT Sub Clause  5.1, shall provide evidence  by a written 
declaration to that effect  to demonstrate that it meets the criterion] 

2.         Key Activity(ies) for which it is intended to be joint ventured, if it can be specified [ITT Sub 
Clause 18.2] 

 Elements of Activity Brief description of Activity 

   

   

3. Qualification Information of the JV Partners[ITT Clause 32] 

3.1 General Experience in Construction Works of JV Partners[State years of experience]   

3.2 Specific Experience in Construction Works  of JV Partners 

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

 

Name of Contract  
 

[ insert reference no] of [ insert year] 

 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor 

 

Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 

Brief description with 
justifications  of the 
similarity compared to the 
Procuring Entity’s 
requirements 

 

 

 

 

 

 

[state justification in support of its similarity compared to the 
proposed works] 
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3.3 

 

 

 

Average annual construction turnover [ITT Sub Clause15.1(a)]   

[[total certified payments received for contracts in progress or completed under public sector for 
a period as stated under ITT Sub Clause 15.1(a), using rate of exchange at the end of the period 
reported]] 

Year Currency               Amount 

Taka or Equivalent Taka 

   

3.4 Liquid assets available to meet the construction cash flow [ITT Sub Clause 15.1(b)] 

No Source of Financing Amount Available 

   

   

   

In order to confirm the above statements the JV Partners shall submit , as applicable, the documents 
mentioned in ITT Sub Clause 32.1(d)  

3.5 Contact Details [ITT Sub Clause 32.1 (h) ]  

Name, address, and other contact details of JV Partner’s Bankers and other Procuring Entity(s) 
that may provide references, if contacted by this Procuring Entity 

 

3.6 

 

Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Sub Clause 32.1(f)] 

 Name Position Years of General 
Experience 

Years of Specific 
Experience 

 

     

     

[JV Partners to complete details of as many personnel as are applicable.Each personnel listed above should 
complete the Personnel Information (Form PW3A-5)] 

3.7 Major Construction Equipment proposed to carry out the Contract [ITT Sub Clause 32.1(g)] 

 
Item of Equipment 

 

Condition 

(new, good, average, 
poor) 

Owned, leased or to be 
purchased 

(state owner, lessor or 
seller) 

    

    

    

[Tenderer to list details of each item of major construction  equipment, as applicable] 
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Subcontractor Information (Form PW3A-4) 
 

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [IFT No] 

Tender Package No [Package No] 

Lot No. (when applicable) [Lot No] 

 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5& 29] 

1.1 Nationality of Individual or country 
of Registration 

 

 

1.2 Subcontractor’s legal title 

 

 

1.3 Subcontractor’s registered address  

1.4 Subcontractor’s legal status [complete the relevant box] 

 Proprietorship 

 

 

 Partnership 

 

 

 Limited Liability Concern 

 

 

 Government-owned Enterprise 

 

 

 Other 

(please describe) 

 

1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies of 
the following original documents 

All documents to the extent relevant toITT Clause 5 
and 29 in support of its qualifications  

The following two information are applicable for national  Subcontractors  

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 

 

1.9 Subcontractor’s Tax Identification 
Number(TIN) 
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[The foreign Subcontractors , in accordance with ITT sub Clause 5.1, shall provide evidence  by a 
written declaration to that effect  to demonstrate that it meets the criterion] 

2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 

2.1 Elements of Activity Brief description of Activity 

   

   

2.2      List of Similar Contracts in which the proposed  Subcontractor had been engaged 

 Name of Contract 
and Year of 
Execution 

 

Value of Contract  

Name of Procuring 
Entity 

  

Contact Person and 
contact details 

  

Type of Work 
performed  
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Personnel Information (Form PW3A-5) 

[This Form should be completed for each person proposed by the Tenderer in Form PW3A-2 &PW3A-3, where 
applicable] 

 

Invitation for Tender No: BHRL-SHD-KP-LTM-004 

Tender Package No LTM-004 

Lot No. (when applicable) N/A 

 

A. Proposed Position (tick the relevant box) 

 Site Manager   Prime Candidate  Alternative Candidate 

 Key Personnel  Prime Candidate  Alternative Candidate 

B. Personal Data 

Name  

Date of Birth  

Years overall experience  

National ID Number  

Years of employment with the Tenderer  

Professional Qualifications: 

1. 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of Procuring Entity 

(working under): 

 

Address of Procuring Entity 

(working under): 

 

 

Present Job Title:  

Years with present Procuring Entity:  

Tel No: Cell Phone No: e-mail address: 

Contact [manager/personnel officer]: 

D. Professional Experience 

Summarise professional experience over the past twenty years, in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project. 

 From To 
Company / Project / Position / Relevant technical and management 
experience. 

1    

2    
 
 



for

Tender No. BHRL/SHD/KP/LTM 004

Item no. Description of Item Unit Quantity

In figures In words In figures In words

1 2 3 4 5 6=5 7=4X5 8=7

101

Construction of temporary site 

office, warehouse and workshop 

facilities at site. 

LS LOT -                         

-                         

201
Insurance: 

(a) General Liability Insurance

(b) Workmen Compensation Policy

LS LOT -                         

202
Safety, Security , Health and 

Protection of Environment
LS LOT

-                         

-                         

301 Boring works for pile foundation Meter 9812 -                         

302 Fabrication of reinforcement T 640 -                         

303 Concreting of piles Cum 9300 -                         

-                         Sub-total of 300 for Main Items

Section 6. Bill of Quantities

Bored Cast-in-Situ Piles for Foundation of the proposed Bengal Hotels and Resorts Project,

Tejgaon-Gulshan Link Road, Dhaka.

200 Preliminary Items 

Sub-total of 200 for Preliminary Items

300 Main Items 

 Unit Rate (BDT) Amount (BDT)

to be filled in by the Procuring Entity to be quoted and filled in by the Tenderer

100 General Items

Sub-total of 100 for General Items

1 of 2



1 2 3 4 5 6=5 7=4X5 8=7

401 Backfilling of empty boreholes Cum 2700 -                         

402 Static Load Test (1500 Ton) Nos 2 -                         

403 Dynamic/integrity Tests of Piles Nos 90 -                         

-                         

501
Removal of mud, spoils & excess 

soil 
Cum 9812 -                         

-                         

-                         

This BOQ contains corrections duly initialed and signed by the authorized person of the Tenderer.

500 Misc. Items 

Sub-total of 500 for Misc. Items

GRAND TOTAL (BDT)

Note:

1. It is suggested that the Tenderer uses these sheets of the BOQ in order to avoid any manipulation, distortion and inadvertent mistakes or omissions 

in course of preparing the Tender by the Tenderer.

2. All unit rates and prices quoted by the Tenderers against each basic item or activity shall include the Tenderer’s profit, overheads, VAT and all other 

charges including corresponding incidental service charges and premiums for banking and insurances, as applicable and thus forth the total Tender 

Price quoted by the Tenderers.

Sub-total of 400 for Other Items

400 Other Items 

2 of 2
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Section 7. General Specifications 
 
 

Bored Cast-in-Situ Piles for Foundation of the proposed Bengal Hotels and  
Resorts Project, 

Tejgaon-Gulshan Link Road, Dhaka 
 

Cast-in-Situ Piles shall be installed in boreholes to be drilled by Hydraulic/Rotary Rig drilling rigs. 
Piling works shall be executed in accordance with the approved drawings. The general 
construction method consists of the following stages: 
 

1. Survey & Layout of Piles; 
2. Pile boring; 
3. Reinforcement Cage Fabrication & Lowering; 
4. Washing/Flushing of Boreholes; 
5. Pile Concreting; and 
6. Backfilling of Pile-Top Boreholes. 

 
 
1) SURVEY & LAYOUT OF PILES 

 
a) Site survey, levelling and layout of piles and fixing the pile locations. 

 
2) PILE BORING 

 
a) Hydraulic rigs with operable augers are to be mobilized at the at Site. 
b) Four reference points (making two lines perpendicular to each other) should be marked 

for checking center of pile bore during boring of pile. 
c) Initial boring of about 2.0 meters is to be done using cutting tool of desired diameter of 

pile. 
d) Then boring will be carried out according to the Good for Construction Drawings.  
e) The temporary guide casing, approximately 9.0-meter length with outside diameter 

equivalent to nominal diameter of the pile, is then be lowered in the bore hole. In such a 
case dia of cutting tool will be little less, maximum 75 mm less than outside dia of casing 
for free movement in the casing pipe during operation. 

f) Position / centerline of the guide casing pipe with reference to pile reference points 
already fixed around the pile location shall be checked to shift/adjust the casing pipe to 
ensure proceeding of drilling at exact pile location without any deviation. 

g) Boring has to be done up to the founding strata as per drawings/ pre-decided depth using 
intermittently bentonite slurry as per requirement. In case of requirement the bore hole 
is then supplied with bentonite slurry, from bentonite installation. Bentonite circulation 
channel will be made from bore hole to bentonite tank and fresh bentonite slurry will be 
pumped to bore hole through hose pipes. 24 hours prior to start of pile boring, ensure 
that bentonite is completely dispersed the water and attains required density to stabilize 
the sides of bore hole during drilling. Bentonite slurry of specified quality should be 
circulated continuously during boring process. 

h) Bentonite used to stabilize the sides of bore hole should be conforming to requirements 
as listed in inspection and test plan. Density of bentonite solution should be checked 
during boring operation to ensure that the density is about 1.05 g/cc to 1.10 g/cc, marsh 
cone viscosity 30 to 40 and pH value 9.5 to 12. 

i) Bentonite slurry is pumped by high pressure reciprocating pumps/ vertical pump into the 
bore hole and the same is allowed to overflow the bore hole. The overflow slurry with 
bored mud/soil etc that comes out along with bentonite slurry is passed through channels 
and is collected in sediment tanks where sediments settle and bentonite can be re used. 
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If necessary, the bentonite may be passed through the de sander tank to remove sand 
particles before it is re used. 

j) Depth of pile shall be checked and exact depth shall be recorded in the pile report. 
 
3) REINFORCEMENT CAGE FABRICATION & LOWERING  

 
a) Fabrication of reinforcement cage in accordance with the GFC. 
b) Prefabricated reinforcement cage prepared as per the drawings and approved depths, is 

brought and kept near pile location while boring is in progress. 
c) After getting the permission from the designated filed engineer, the reinforcement cage 

will be gently lifted and lowered by crane into the bored hole. Necessary concrete cover 
will be obtained by using the circular cover blocks already made of the same strength as 
of pile. 

d) If the reinforcement cage is very long i.e. not possible to handle in one lift, the cage will 
be lifted one by one and spot welded at the joints and then lowered inside the bored hole. 

e) It is to be checked whether the reinforcement cage has reached up to bottom of the pile 
by measuring from the top of the cage to the ground level. 
 

4) WASHING/FLUSHING OF BOREHOLES 
 
a) After cage lowering, 200-250 mm diameter tremie pipes in suitable lengths are to be 

lowered in the hole. The operation is done by lowering one tremie pipe after another and 
connecting them threading to maintain water tightness throughout its length till the gap 
between the pile base and Tremie is between 75 – 100 mm. the tremie pipe is 
locked/supported from top to maintain the level and funnel is attached on top. 

b) The tremie head to be provided to the tremie pipe for the flushing activity. The bore is 
flushed by fresh bentonite slurry through the tremie head. The pumping for flushing is 
done by use of mud circulation pump. Flushing will be done to remove all the loose 
sediments which might have accumulated on the founding strata. Further, the flushing 
operation shall be continued till the consistency of inflowing and out flowing slurry is 
similar. 
 

5) PILE CONCRETING 
 
a) The concrete placing shall not proceed if density of fluid near about the bottom of 

borehole exceeds 1250 kg/m3. 
b) Determination of the density of the drilling mud from the base of the borehole shall be 

carried out by taking samples of fluid by suitable slurry sample approved by the 
designated engineer, in first few piles and at suitable interval of piles thereafter and the 
results recorded. 

c) After flushing is completed, tremie head should be removed and funnel should be 
attached to the tremie pipe. 

d) The slump of the concrete will be maintained at 150 mm to 200 mm. 
e) Concreting operation will be carried out using the 200 mm diameter tremie pipes. 
f) Initial charge of concrete should be given in the funnel using a plug. Total concrete 

quantity in the funnel should be more than the volume of the entire pipe plus free space 
below the tremie. This will ensure a water tight concrete pouring through tremie. 

g) Lifting and lowering is repeated keeping sufficient concrete in funnel all the time. As the 
concreting proceeds the tremie pipe are to be removed one by one, taking care that the 
tremie pipe has sufficient embedment in the concrete until the whole pipe is concreted. 
Sufficient head of concrete shall be maintained to prevent inflow of soil or water in to 
concrete. Placing of concrete shall be a continuous process from the toe level to top of 
pile. 
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h) The concrete is poured in the funnel. As the concrete reaches the top of the funnel, the 
plug is lifted up to allow the concrete to flow corresponding to the placing of each batch 
of concrete. 

i) The concreting of pile is to be done up to minimum of 1000 mm above the cut off level to 
get good and sound concrete at cut off level. 

j) After completion of concreting tremie, funnel and other accessories are to be washed 
properly and kept greased in proper stacking condition near next pile location. 

 
6) Backfilling of Pile-Top Boreholes 

 
a) Backfill of boreholes by normal sand (water compaction) from (-) 8 meter or required 

depth up to ground level. Backfilling shall be carried out after 24 hours of concreting of 
pile. 
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Section 8. Particular Specifications 
 
 

 
SURVEY & LAYOUT OF PILES 

 
Site survey, levelling and layout of piles and fixing the pile locations. 
 
 
 
BORING WORKS: 
 
Boring for cast-in-situ pile by Rotary Drilling Method up to the required depth and diameter in 
accordance with the good for construction (GFC) drawings. The boreholes shall be drilled to 
install approximately 223 nos of piles each of diameter 1200 mm and depth 39 meter. Regular 
piles shall be casted from the ground level.  
 
The temporary guide casing, approximately 10 to 12-meter length having standard thickness 
with outside diameter equivalent to nominal diameter of the pile, is then be lowered in the bore 
hole. In such a case dia of cutting tool will be little less, maximum 75 mm less than outside 
dia of casing for free movement in the casing pipe during operation. 
 
 
Boring has to be done up to the founding strata as per drawings/ pre-decided depth using 
intermittently bentonite slurry as per requirement. In case of requirement the bore hole is then 
supplied with bentonite slurry, from bentonite installation. Bentonite circulation channel will be 
made from bore hole to bentonite tank and fresh bentonite slurry will be pumped to bore hole 
through hose pipes. 24 hours prior to start of pile boring, ensure that bentonite is completely 
dispersed the water and attains required density to stabilize the sides of bore hole during 
drilling. Bentonite slurry of specified quality should be circulated continuously during boring 
process. 
 
Bentonite used to stabilize the sides of bore hole should be conforming to requirements as 
listed in inspection and test plan. Density of bentonite solution should be checked during 
boring operation to ensure that the density is about 1.05 g/cc to 1.10 g/cc, marsh cone 
viscosity 30 to 40 and pH value 9.5 to 12. 
 
Bentonite slurry is pumped by high pressure reciprocating pumps/ vertical pump into the bore 
hole and the same is allowed to overflow the bore hole. The overflow slurry with bored 
mud/soil etc that comes out along with bentonite slurry is passed through channels and is 
collected in sediment tanks where sediments settle and bentonite can be re used. If necessary, 
the bentonite may be passed through the de sander tank to remove sand particles before it is 
re used. 
 
REINFORCEMENT CAGE FABRICATION & LOWERING:  
 
All reinforcement shall be deformed bars and meet Standard of ASTM A615 Gr 60 minimum 
with yield strength Fy=415 Mpa. The reinforcement shall also meet the American Concrete 
Institute (ACI) code and Bangladesh National Building Code. Note: Tenderer is not 
responsible for Quality of Reinforcement.  
 
Prefabricated reinforcement cage prepared as per the drawings and approved depths, is 
brought and kept near pile location while boring is in progress. 
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After getting the permission from the designated filed engineer, the reinforcement cage will 
be gently lifted and lowered by crane into the bored hole. Necessary concrete cover will be 
obtained by using the circular cover blocks already made of the same strength as of pile. 
 
If the reinforcement cage is very long i.e. not possible to handle in one lift, the cage will be 
lifted one by one and spot welded at the joints and then lowered inside the bored hole. 
 
It is to be checked whether the reinforcement cage has reached up to bottom of the pile by 
measuring from the top of the cage to the ground level. 
 
WASHING/FLUSHING OF BOREHOLES 
 
After cage lowering, 200-250 mm diameter tremie pipes in suitable lengths are to be lowered 
in the hole. The operation is done by lowering one tremie pipe after another and connecting 
them threading to maintain water tightness throughout its length till the gap between the pile 
base and Tremie is between 75 – 100 mm. the tremie pipe is locked/supported from top to 
maintain the level and funnel is attached on top. 
 
The tremie head to be provided to the tremie pipe for the flushing activity. The bore is flushed 
by fresh bentonite slurry through the tremie head. The pumping for flushing is done by use of 
mud circulation pump. Flushing will be done to remove all the loose sediments which might 
have accumulated on the founding strata. Further, the flushing operation shall be continued 
till the consistency of inflowing and out flowing slurry is similar. 
 
 
PILE CONCRETING 
 
Ready Mix Concrete (RMC) for pile construction works shall be supplied from Batching Plant 
at site. Concrete mix ratio shall be at least 1:1.5:3 with minimum strength f ' c = 28 Mpa at 28 
days on standard cylinders as per ACI/BNBC/ASTM Code. The tenderer will get RMC at site 
and the cost of concrete shall not be included in the item of pile concreting.   
 
The concrete placing shall not proceed if density of fluid near about the bottom of borehole 
exceeds 1250 kg/m3. 
 
Determination of the density of the drilling mud from the base of the borehole shall be carried 
out by taking samples of fluid by suitable slurry sample approved by the designated engineer, 
in first few piles and at suitable interval of piles thereafter and the results recorded. 
 
After flushing is completed, tremie head should be removed and funnel should be attached to 
the tremie pipe. 
 
The contractor shall ensure slump of the concrete are at least 150 mm to 200 mm and maintain 
standard cylinders for regular testing in the laboratory with their own cost. All test reports shall 
be submitted to the project authority.  
 
Concreting operation will be carried out using the 200 to 250 mm diameter tremie pipes. 
 
Initial charge of concrete should be given in the funnel using a plug. Total concrete quantity 
in the funnel should be more than the volume of the entire pipe plus free space below the 
tremie. This will ensure a water tight concrete pouring through tremie. 
 
Lifting and lowering is repeated keeping sufficient concrete in funnel all the time. As the 
concreting proceeds the tremie pipe are to be removed one by one, taking care that the tremie 
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pipe has sufficient embedment in the concrete until the whole pipe is concreted. Sufficient 
head of concrete shall be maintained to prevent inflow of soil or water in to concrete. Placing 
of concrete shall be a continuous process from the toe level to top of pile. 
 
The concrete is poured in the funnel. As the concrete reaches the top of the funnel, the plug 
is lifted up to allow the concrete to flow corresponding to the placing of each batch of concrete. 
 
The concreting of pile is to be done up to a range of (-) 8.6 to (-) 10.5 meter level in order to 
get good and sound concrete at cut off level.  
 
After completion of concreting tremie, funnel and other accessories are to be washed properly 
and kept greased in proper stacking condition near next pile location.  
 
BACKFILLING OF PILE-TOP BOREHOLES 

 
Backfill of boreholes by normal sand (water compaction) from (-) 8 meter or required depth up 
to ground level. Backfilling shall be carried out after 24 hours of concreting of pile. 
 
LOAD TESTS 
 
a) Static Load Test: Static Load Test shall be carried out by standard arrangements with 

1500 Ton counter weight. Methodology of testing to be approved by Project Management 
Consultant. 

b) Dynamic/integrity Tests of Piles: Standard low-strain dynamic tests of pile is to be carried 
out in confirmatory to ASTM standard. Methodology of testing to be approved by Project 
Management Consultant. 

 

 



Aminur Rahman
Typewritten text
SECTION 9 Drawings for Tender
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